PAVEMENT REMOVAL , REINFORCED CONCRETE,

230 mm

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 635 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,883,479.91 ROUTE : SR 54
CALL ORDER : 635 CONTRACT ID : B -27366-B COUNTIES : SULLIVAN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
CONTRACT TIME : 08/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1801998 CLR, INC. $ 1,841,148.55 100.0000%
2 35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,985,486.63 107.8396%
IC 1 ) 35-1801998 IC 2 ) 35-1618530 | )
ICLR, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  20000.00000 20000.00]  22000.00000 22000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 406.00000 406.00] 75.00000 75.00]
RADIO I | |
0003 105-06908 16.000 MOS | 89.00000 1424.00] 50.00000 800.00]
RADIO SERVICE I I |
0004 105-07039 16.000 MOS | 1400 .00000 22400.00] 1500.00000 24000.00]
FIELD OFFICE, B I | |
0005 105-08520 1.000 EACH | 406.00000 406.00] 125.00000 125.00]
CELLULAR TELEPHONE/RADIO I I |
0006 105-08521 16.000 MOS | 89.00000 1424 00| 125.00000 2000.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0010 110-01001 LUMP |  88000.00000 88000.00]  95000.00000 95000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0011 201-52370 LUMP |  16500.00000 16500.00]  19000.00000 19000.00]
CLEARING RIGHT OF WAY I I |
0012 202-02240 380.000 m2 | 17.50000 6650.00] 15.00000 5700.00]
| | |
| | |



TEMPORARY SEDIMENT TRAP

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 635 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,883,479.91 ROUTE : SR 54
CALL ORDER : 635 CONTRACT ID : B -27366-B COUNTIES : SULLIVAN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
I 1 ) 35-1801998 IC 2 ) 35-1618530 1C )
ICLR, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0013 202-02241 51.500 m I 18.00000 927.00] 8.00000 412_00]
GUARDRAIL, REMOVE I I |
0014 202-05544 12300.000 L I 0.20000 2460.00] 0.20000 2460.00]|
REGULATED MATERIALS, DISPOSE, C , I I |
GROUNDWATER, SURFACE PETROLEUM I | I
0015 202-05545 12.300 m3 | 250.00000 3075.00] 160.00000 1968.00]
REGULATED MATERIALS, DISPOSE, C I I |
0016 202-05549 12300.000 L I 0.16000 1968.00] 0.20000 2460.00]
REGULATED MATERIALS, REMOVE, C , I | |
GROUNDWATER, SURFACE PETROLEUM I I |
0017 202-05550 12.300 m3 | 50.00000 615.00]| 15.00000 184.50]
REGULATED MATERIALS, REMOVE, C I I |
0018 202-05554 12300.000 L I 0.13000 1599.00] 0.15000 1845_00]
REGULATED MATERIALS, TRANSPORT, C , I I |
GROUNDWATER, SURFACE PETROLEUM I I |
0019 202-05555 12.300 m3 | 70.00000 861.00] 30.00000 369.00]
REGULATED MATERIALS, TRANSPORT, C | | |
0020 202-05571 20.000 EACH | 100.00000 2000.00] 100.00000 2000.00]
TESTING FOR WASTES (WATER), BENZENE I I |
0021 202-05571 20.000 EACH | 100.00000 2000.00] 100.00000 2000.00]
TESTING FOR WASTES , TPH I | |
0022 202-51330 LUMP |  46500.00000 46500.00]  89000.00000 89000.00]
PRESENT STRUCTURE, REMOVE I I |
0023 202-74045 12.000 EACH | 75.00000 900.00] 80.00000 960.00]
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | I |
0024 202-74080 2.000 EACH | 1100.00000 2200.00] 1200.00000 2400.00]
OVERHEAD SIGN STRUCTURE, CANTILEVER, I I |
REMOVE I I |
0025 203-02000 2852.000 m3 | 8.05000 22958.60] 15.00000 42780.00]
EXCAVATION, COMMON I | |
0026 203-51223 968.000 m3 | 9.95000 9631.60]| 15.00000 14520.00]
EXCAVATION, WATERWAY I I |
0027 205-03371 25.000 m3 | 35.00000 875.00] 30.00000 750.00]
SEDIMENT REMOVE I | |
0028 205-06931 49.600 Mg | 34.00000 1686.40] 50.00000 2480.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0029 205-06933 1.000 EACH | 400.00000 400.00] 150.00000 150.00]
TEMPORARY DITCH INLET PROTECTION I | |
0030 205-06936 53.200 Mg | 33.00000 1755.60] 50.00000 2660.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 635 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,883,479.91 ROUTE : SR 54
CALL ORDER : 635 CONTRACT ID : B -27366-B COUNTIES : SULLIVAN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1801998 IC 2 ) 35-1618530 1C )
ICLR, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0031 205-06937 858.000 m I 5.00000 4290.00] 4.00000 3432.00]
TEMPORARY SILT FENCE I I |
0032 205-06938 17.700 m I 125.00000 2212.50] 150.00000 2655.00]
TEMPORARY SLOPE DRAIN I I |
0033 206-51220 270.500 m3 | 130.00000 35165.00] 50.00000 13525.00]
EXCAVATION, WET I I |
0034 206-51225 21.800 m3 | 115.00000 2507.00] 50.00000 1090.00]
EXCAVATION, DRY I I |
0035 207-08267 1589.000 m2 | 4.80000 7627.20] 10.00000 15890.00]
SUBGRADE TREATMENT, TYPE I11A , I I |
TEMPORARY BRIDGE AND APPROACHES I I |
0036 207-08268 4332.600 m2 | 10.15000 43975.89]| 16.00000 69321.60]
SUBGRADE TREATMENT, TYPE IV I | |
0037 211-06467 27.200 m3 | 165.00000 4488 .00 100.00000 2720.00]
AGGREGATE FOR END BENT BACKFILL I I |
0038 211-07454 46.100 m3 | 33.50000 1544 _35] 35.00000 1613.50]
STRUCTURE BACKFILL I | |
0039 213-08058 17.300 m3 | 115.00000 1989.50] 175.00000 3027.50]
FLOWABLE BACKFILL I I |
0040 301-07448 2064.900 Mg | 20.00000 41298.00] 25.00000 51622_50]
COMPACTED AGGREGATE, NO. 53, BASE | | |
0041 302-07455 56.100 m3 | 90.00000 5049.00] 100.00000 5610.00]
DENSE GRADED SUBBASE I I |
0042 306-08033 1720.000 m2 | 3.65000 6278.00] 4.00000 6880.00]|
MILLING, ASPHALT, 25 mm I I |
0043 306-08043 899.000 m2 | 3.65000 3281.35] 6.00000 5394.00]
MILLING, TRANSITION I I |
0044 401-06264 LUMP | 3130.00000 3130.00] 3000.00000 3000.00]
PROFILOGRAPH, HMA I I |
0045 402-07433 631.100 Mg | 91.00000 57430.10] 91.00000 57430.10]
HMA SURFACE, TYPE B I I |
0046 402-07438 833.100 Mg | 86.50000 72063.15] 86.00000 71646.60]
HMA INTERMEDIATE, TYPE B I I |
0047 402-07441 1577.600 Mg | 72.00000 113587.20] 73.00000 115164.80]
HMA BASE, TYPE B I I |
0048 402-07453 517.100 Mg | 75.00000 38782.50] 76.00000 39299.60]
HMA FOR TEMPORARY PAVEMENT I I |
0049 406-05520 4.300 Mg | 405.00000 1741.50] 425.00000 1827.50]
| | |

ASPHALT FOR TACK COAT



MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 635 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,883,479.91 ROUTE : SR 54
CALL ORDER : 635 CONTRACT ID : B -27366-B COUNTIES : SULLIVAN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
I 1 ) 35-1801998 IC 2 ) 35-1618530 1C )
I INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0050 601-01522 4.000 EACH | 2050.00000 8200.00] 1900.00000 7600.00]
GUARDRAIL TRANSITION TYPE TGB I I |
0051 601-02206 106.680 m I 35.00000 3733.80] 33.00000 3520.44]
TEMPORARY GUARDRAIL, W BEAM, 1.905 m I I |
SPACING | | |
0052 601-94689 4.000 EACH | 2400.00000 9600.00]| 2200.00000 8800.00]
GUARDRAIL END TREATMENT, 0S I I |
0053 601-97080 4.000 EACH | 1700.00000 6800.00] 1600.00000 6400.00]
TEMPORARY GUARDRAIL END TREATMENT, 0S | | |
0054 601-99105 78.105 m I 70.00000 5467.35] 48.00000 3749.04]
GUARDRAIL, W BEAM, 1.905 m SPACING I I |
0055 602-06729 8.000 EACH | 39.00000 312.00] 8.50000 68.00]
BARRIER DELINEATOR I | |
0056 605-06140 164.000 m I 70.00000 11480.00] 75.00000 12300.00]
CURB AND GUTTER, CONCRETE I I |
0057 605-94811 1.000 EACH | 1300.00000 1300.00] 1500.00000 1500.00]
CURB TURNOUT | | |
0058 607-06335 15.500 m I 300.00000 4650.00]| 175.00000 2712.50]
PAVED SIDE DITCH, A I I |
0059 609-06259 374.100 m2 | 65.00000 24316.50] 85.00000 31798.50]
REINFORCED CONCRETE BRIDGE APPROACH, I I |
300 mm I | |
0060 610-07486 28.900 Mg | 240.00000 6936.00] 190.00000 5491.00]
HMA FOR APPROACHES, TYPE A I I |
0061 610-07712 603.900 m2 | 4200000 25363.80] 50.00000 30195.00]
PCCP FOR APPROACHES, 150 mm I I I
0062 611-06497 2.000 EACH | 300.00000 600.00]| 200.00000 400.00]
MAILBOX ASSEMBLY, SINGLE I I |
0063 615-06490 25.000 EACH | 129.00000 3225.00] 125.00000 3125.00]
RIGHT OF WAY MARKER I | |
0064 615-06505 4.000 EACH | 610.00000 2440.00] 600.00000 2400.00]
MONUMENT, B I I |
0065 616-02320 1656.300 m2 | 1.00000 1656.30] 2.50000 4140.75]
GEOTEXTILES I | |
0066 616-06405 822.800 Mg | 27.00000 22215.60] 30.00000 24684 .00
RIPRAP, REVETMENT I I |
0067 621-01004 3.000 EACH | 1050 .00000 3150.00] 1000.00000 3000.00]
| | |
| | |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 635 -5
TABULATION OF BIDS

STRUCTURAL MEMBERS, CONCRETE BOX BEAM,
CB, 686 mm X 1219 mm

ENGINEER"S ESTIMATE: $ 1,883,479.91 ROUTE : SR 54
CALL ORDER : 635 CONTRACT ID : B -27366-B COUNTIES : SULLIVAN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1801998 IC 2 ) 35-1618530 1C )
ICLR, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e T IelT e
0068 621-01371 56.000 kg | 14.00000 784.00] 10.00000 560.00]
SEED MIXTURE, LEGUME, 2 | | |
0069 621-06545 1.200 Mg | 1200.00000 1440.00] 750.00000 900.00]
FERTILIZER | | |
0070 621-06553 128.000 kg | 9.00000 1152.00] 6.00000 768.00]
SEED MIXTURE, R | | |
0071 621-06557 30.400 kg | 12.80000 389.12] 7.00000 212.80]
SEED MIXTURE, T | | |
0072 621-06565 6.100 Mg | 700.00000 4270.00] 425.00000 2592.50]
MULCHING MATERIAL | | |
0073 621-06567 22.400 kL | 4.00000 89.60] 5.00000 112.00]
WATER | | |
0074 621-06575 1237.400 m2 | 2.50000 3093.50] 4.25000 5258.95]
SODDING, NURSERY | | |
0075 622-52436 4.000 EACH | 75.00000 300.00] 42 _.00000 168.00]
SIGN, DO NOT MOW OR SPRAY | | |
0076 622-91786 400.000 EACH | 7.75000 3100.00] 9.00000 3600.00]
SEEDLING | | |
0077 701-01849 252.600 m | 225.00000 56835.00] 250.00000 63150.00]
PILE, CONCRETE, STEEL SHELL ENCASED, 7. | | |
92 mm, 356 mm | | |
0078 701-93633 15.000 m | 450.00000 6750.00] 1100.00000 16500.00]
OVERSIZED PREDRILLED PILE HOLES 450 mm | | |
0079 702-51005 140.400 m3 | 525.00000 73710.00] 620.00000 87048.00]
CONCRETE, A, SUBSTRUCTURE | | |
0080 702-51015 34.800 m3 | 2300.00000 80040.00] 750.00000 26100.00]
CONCRETE, B, FOOTINGS | | |
0081 703-51030 13028.000 kg | 2.02000 26316.56] 1.90000 24753.20]
REINFORCING STEEL | | |
0082 703-51032 38817.000 kg | 2.09000 81127.53] 2.00000 77634.00]
REINFORCING STEEL, EPOXY COATED | | |
0083 704-51002 201.200 m3 | 545.00000 109654 .00] 650.00000 130780.00]
CONCRETE, C, SUPERSTRUCTURE | | |
0084 706-05732 4.000 EACH | 1550.00000 6200.00] 1500.00000 6000.00]
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0085 706-51020 17.500 m3 | 645.00000 11287.50] 600.00000 10500.00]
CONCRETE, C, RAILING | | |
0086 707-05979 264.000 m2 | 625.00000 165000.00] 750.00000 198000.00]
| I |
| | |



TEMPORARY PAVEMENT MARKING, 100 mm

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 635 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,883,479.91 ROUTE : SR 54
CALL ORDER : 635 CONTRACT ID : B -27366-B COUNTIES : SULLIVAN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
I 1 ) 35-1801998 IC 2 ) 35-1618530 1C )
ICLR, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0087 709-51821 LUMP | 4700.00000 4700.00] 4000.00000 4000.00]
SURFACE SEAL I I |
0088 713-51335 LUMP | 245000.00000 245000.00| 225000.00000 225000.00]
TEMPORARY BRIDGE AND APPROACHES I I |
0089 715-05121 25.500 m I 110.00000 2805.00] 200.00000 5100.00]
PIPE, TYPE 1, CIRCULAR, 450 mm I I |
0090 715-05149 94.000 m I 95_00000 8930.00] 160.00000 15040.00]
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0091 715-05151 18.500 m I 100.00000 1850.00] 150.00000 2775.00]
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0092 715-05169 49.000 m I 100.00000 4900.00] 160.00000 7840.00]|
PIPE, TYPE 3, CIRCULAR, 375 mm I I |
0093 715-05173 8.500 m I 150.00000 1275.00] 340.00000 2890.00]
PIPE, TYPE 3, CIRCULAR, 600 mm I I |
0094 715-05407 53.000 m I 30.00000 1590.00] 50.00000 2650.00]
PIPE, END BENT DRAIN, 150 mm I I |
0095 715-46000 1.000 EACH | 230.00000 230.00] 500.00000 500.00]
PIPE END SECTION, 300 mm I I |
0096 715-46005 7.000 EACH | 240.00000 1680.00] 550.00000 3850.00]
PIPE END SECTION, 375 mm I I |
0097 715-46010 2.000 EACH | 340.00000 680.00] 600.00000 1200.00]
PIPE END SECTION, 450 mm I | |
0098 715-46020 2.000 EACH | 370.00000 740.00] 650.00000 1300.00]
PIPE END SECTION, 600 mm I I |
0099 720-04666 4.000 EACH | 2200.00000 8800.00]| 4300.00000 17200.00]
CATCH BASIN , CIRCULAR, 1219 mm, W/ I | |
TYPE 10 CASTING I I |
0100 720-45035 1.000 EACH | 1450 .00000 1450.00] 3200.00000 3200.00]
INLET, F7 I I |
0101 728-98377 LUMP | 3300.00000 3300.00] 3200.00000 3200.00]
MASONRY COATING I I |
0102 801-04308 2.000 EACH | 650.00000 1300.00] 500.00000 1000.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0103 801-06203 205.000 m I 2.50000 512.50] 1.50000 307.50]
TEMPORARY PAVEMENT MARKING, 100 mm , I I |
WHITE I I |
0104 801-06203 415.000 m I 2.50000 1037.50] 1.50000 622.50]
| | |
| | |

YELLOW



SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND 2.54 mm THICKNESS

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 635 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,883,479.91 ROUTE : SR 54
CALL ORDER : 635 CONTRACT ID : B -27366-B COUNTIES : SULLIVAN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1801998 IC 2 ) 35-1618530 1C )
ICLR, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0105 801-06207 385.000 m I 3.65000 1405.25] 3.50000 1347.50]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
100 mm , WHITE I I |
0106 801-06207 675.000 m I 3.65000 2463.75| 3.50000 2362.50]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm , YELLOW I I |
0107 801-06211 1.000 EACH | 225.00000 225.00] 165.00000 165.00]
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, LANE INDICATION ARROW I | |
0108 801-06218 12.200 m I 45_00000 549.00] 30.00000 366.00]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
REMOVABLE, 600 mm , WHITE I I |
0109 801-06640 42.000 EACH | 200.00000 8400.00] 200.00000 8400.00]
CONSTRUCTION SIGN, A I I |
0110 801-06645 8.000 EACH | 95_.00000 760.00] 75.00000 600.00]
CONSTRUCTION SIGN, B I I |
0111 801-06649 37.000 EACH | 8.50000 314.50] 6.50000 240.50]
TEMPORARY RAISED PAVEMENT MARKER, 1 I I |
0112 801-06775 LUMP |  30000.00000 30000.00]  30000.00000 30000.00]
MAINTAINING TRAFFIC I I |
0113 801-07118 18.000 m I 65.00000 1170.00] 4500000 810.00]
BARRICADE, 111-A I | |
0114 802-05701 28.400 m I 44 50000 1263.80] 50.00000 1420.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0115 802-05702 12.500 m I 41.00000 512.50] 4500000 562.50]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0116 802-05706 7.400 m I 51.00000 377.40] 60.00000 444 00|
SIGN POST, SQUARE, 3, UNREINFORCED I | |
ANCHOR I I |
0117 802-07159 1.000 EACH | 3180.00000 3180.00] 3500.00000 3500.00]
CANTILEVER TRAFFIC SIGN SUPPORT I I |
FOUNDATION, 11 I | |
0118 802-76025 8.630 m2 | 255.00000 2200.65| 275.00000 2373.25]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I I |
0119 802-76035 4.640 m2 | 250.00000 1160.00] 275.00000 1276.00]
| | |
| | |



ENGINEER"S ESTIMATE: $ 1,883,479.91
CALL ORDER : 635
LETTING DATE : 05/24/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BID

CONTRACT ID : B -27366-B
DISTRICT : VINCENNES DISTR

S

ICT

ROUTE :

DATE : 06/22/06
PAGE : 635 -8

SR 54
COUNTIES : SULLIVAN

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0120 802-76045 1.760 m2
SIGN, SHEET ENCAPSULATED LENS WITH
LEGEND, 3.18 mm THICKNESS

0121 802-76135 1.000 EACH
OVERHEAD SIGN STRUCTURE, CANTILEVER
SINGLE ARM

0122 804-06740 54.000 EACH
DELINEATOR WITH POST, D2 , WHITE,
TEMPORARY BRIDGE AND APPROACHES

0123 808-06713 1450.000 m
LINE, PAINT, SOLID, WHITE, 100 mm

0124 808-06714 960.000 m
LINE, PAINT, SOLID, YELLOW, 100 mm

0125 808-75297 25.500 m

TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 600 mm

0126 808-75320 4.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW

0127 808-75996 13.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0128 808-75998 31.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION TOTALS

CONTRACT TOTALS

( )

UNIT PRICE AMOUNT

IC 1 ) 35-1801998 IC 2 ) 35-1618530 l
ICLR, INC. |AMERICAN CONTRACTING & SERVI |
| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|
e ey ey
l 310.00000 545.60] 325.00000 572.00]
| | |
| | |
| 9600.00000 9600.00]  11000.00000 11000.00]
| | |
| | |
| 32.00000 1728.00] 30.00000 1620.00]
| | |
| | |
| 0.75000 1087.50] 0.70000 1015.00]
| | |
| 0.75000 720.00] 0.70000 672.00]
| | |
| 26.00000 663.00] 25.00000 637.50]
| | |
| | |
I 160.00000 640.00] 150.00000 600.00]
| | |
| | |
| 45.00000 585.00] 15.00000 195.00]
| | |
| | |
| 57.00000 1767.00] 60.00000 1860.00]
| | |
| $ 1,841,148.55| $ 1,985,486.63|
A A +
I $ 1,841,148.55] $ 1,985,486.63]




INDIANA DEPARTMENT OF TRANSPORTATION

DATE : 06/22/06

TEMPORARY DITCH INLET PROTECTION

PAGE : 641 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  729,239.40 ROUTE : 56
CALL ORDER : 641 CONTRACT ID : B -27919-A COUNTIES : DUBOIS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
CONTRACT TIME : 05/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1364963 ERBER & MILLIGAN CONSTR. CO. $ 559,251.54 100.0000%
2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 767,064.97 137.1592%
3 35-1385672 FORCE CONSTRUCTION CO. INC. $ 795,558.00 142.2541%
4  35-1618530 AMERICAN CONTRACTING & SERVICES $ 856,933.75 153.2287%
IC 1 ) 35-1364963 | 2 ) 35-2040801 IC 3 ) 35-1385672
|ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., 1 |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 9000.00000 9000.00|  12000.00000 12000.00]  10600.00000 10600.00
CONSTRUCTION ENGINEERING I | |
0002 105-07038 12.000 MOS | 100000000 12000.00] 1800.00000 21600.00] 148400000 17808.00
FIELD OFFICE, A I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  27000.00000 27000.00]  37000.00000 37000.00]  40150.00000 40150.00
MOBILIZATION AND DEMOBILIZATION I | |
0006 201-52370 LUMP |  10000.00000 10000.00]  15000.00000 15000.00]  10350.00000 10350.00
CLEARING RIGHT OF WAY I I |
0007 202-02241 35.780 m I 15.00000 536.70] 15.00000 536.70] 34.00000 1216.52
GUARDRAIL, REMOVE I | |
0008 202-51330 LUMP |  35000.00000 35000.00]  30000.00000 30000.00]  75000.00000 75000.00
PRESENT STRUCTURE, REMOVE I I |
0009 203-02000 936.000 m3 | 13.00000 12168.00] 20.00000 18720.00] 18.65000 17456.40
EXCAVATION, COMMON I | |
0010 205-03371 50.600 m3 | 5.00000 253.00] 35.00000 1771.00] 10.00000 506.00
SEDIMENT REMOVE I I |
0011 205-06931 1.520 Mg | 50.00000 76.00] 550.00000 836.00] 200.00000 304.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0012 205-06933 2.000 EACH | 50.00000 100.00] 115.00000 230.00] 100.00000 200.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 641 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  729,239.40 ROUTE : 56
CALL ORDER : 641 CONTRACT ID : B -27919-A COUNTIES : DUBOIS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1364963 IC 2 ) 35-2040801 IC 3 ) 35-1385672
|ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., 1 |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0013 205-06936 35.280 Mg | 20.00000 705.60] 40.00000 1411.20] 25.00000 882.00
TEMPORARY SEDIMENT TRAP I I |
0014 205-06937 165.000 m I 5.00000 825.00] 5.00000 825.00] 4.50000 742.50
TEMPORARY SILT FENCE I I |
0015 207-08263 1529.100 m2 | 7.90000 12079.89] 6.50000 9939.15] 11.60000 17737.56
SUBGRADE TREATMENT, TYPE IA I I |
0016 211-06467 23.600 m3 | 45_00000 1062.00] 100.00000 2360.00] 58.44000 1379.18
AGGREGATE FOR END BENT BACKFILL I I |
0017 211-07454 65.600 m3 | 45_00000 2952_00] 45_00000 2952.00] 16.50000 1082.40
STRUCTURE BACKFILL I I |
0018 301-07448 576.300 Mg | 20.00000 11526.00] 20.00000 11526.00] 21.83000 12580.63
COMPACTED AGGREGATE, NO. 53, BASE I I |
0019 302-07455 34.400 m3 | 45_00000 1548_00] 15.00000 516.00] 31.87000 1096.33
DENSE GRADED SUBBASE I I |
0020 304-07490 4.700 Mg | 100.00000 470.00] 300.00000 1410.00] 395.00000 1856.50
HMA PATCHING, TYPE B I I |
0021 402-07432 61.200 Mg | 80.00000 4896.00| 100.00000 6120.00] 115.00000 7038.00
HMA SURFACE, TYPE A I I |
0022 402-07433 69.100 Mg | 80.00000 5528.00]| 100.00000 6910.00] 105.00000 7255.50
HMA SURFACE, TYPE B I I |
0023 402-07438 116.800 Mg | 75.00000 8760.00] 95.00000 11096.00] 130.00000 15184.00
HMA INTERMEDIATE, TYPE B I | |
0024 402-07440 183.600 Mg | 75.00000 13770.00] 95.00000 17442.00] 95.00000 17442.00
HMA BASE, TYPE A I I |
0025 402-07441 387.500 Mg | 75.00000 29062.50] 96.00000 37200.00] 86.00000 33325.00
HMA BASE, TYPE B I | |
0026 405-05517 1.640 Mg | 10.00000 16.40] 550.00000 902.00] 540.00000 885.60
ASPHALT FOR PRIME COAT I I |
0027 406-05520 0.690 Mg | 500.00000 345.00] 450.00000 310.50] 325.00000 224.25
ASPHALT FOR TACK COAT | | |
0028 601-01128 4.000 EACH | 1450.00000 5800.00]| 1500.00000 6000.00] 1100.00000 4400.00
GUARDRAIL TRANSITION TYPE WGB I I |
0029 601-01846 2.000 EACH | 2000.00000 4000.00] 1800.00000 3600.00] 179500000 3590.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
CURVED, 3 I I |
0030 601-04746 2.000 EACH | 1750.00000 3500.00] 3750.00000 7500.00] 3750.00000 7500.00
ENERGY ABSORBING TERMINAL, CZ I I |
0031 601-94689 2.000 EACH | 2750.00000 5500.00] 2395.00000 4790.00] 2395.00000 4790.00
| | |

GUARDRAIL END TREATMENT, OS



SPRAY

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  729,239.40 ROUTE : 56
CALL ORDER : 641 CONTRACT ID : B -27919-A COUNTIES : DUBOIS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
I 1 ) 35-1364963 IC 2 ) 35-2040801 IC 3 ) 35-1385672
|ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., 1 |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0032 601-99105 30.480 m I 60.00000 1828.80] 120.75000 3680.46] 120.75000 3680.46
GUARDRAIL, W BEAM, 1.905 m SPACING I I |
0033 602-06729 6.000 EACH | 9.00000 54_00] 15.00000 90.00] 9.00000 54.00
BARRIER DELINEATOR I I |
0034 603-03692 45.000 m I 90.00000 4050.00] 45_00000 2025.00] 85.00000 3825.00
FENCE, WOOD I I |
0035 609-06259 232.800 m2 | 80.00000 18624.00] 100.00000 23280.00] 77.29000 17993.11
REINFORCED CONCRETE BRIDGE APPROACH, I I |
300 mm I | |
0036 610-07486 85.600 Mg | 90.00000 7704.00] 175.00000 14980.00] 111.00000 9501.60
HMA FOR APPROACHES, TYPE A I I |
0037 611-06497 1.000 EACH | 200.00000 200.00] 115.00000 115.00] 115.00000 115.00
MAILBOX ASSEMBLY, SINGLE I | |
0038 611-06498 2.000 EACH | 250.00000 500.00] 175.00000 350.00] 175.00000 350.00
MAILBOX ASSEMBLY, DOUBLE I I |
0039 615-06490 18.000 EACH | 125.00000 2250.00] 98.00000 1764.00] 98.00000 1764 .00
RIGHT OF WAY MARKER I | |
0040 616-02320 525.300 m2 | 3.50000 1838.55| 4.50000 2363.85] 2.11000 1108.38
GEOTEXTILES I I |
0041 616-05688 461.900 Mg | 22.00000 10161.80] 35.00000 16166.50] 28.55000 13187.25
RIPRAP, CLASS 1 | | |
0042 616-06405 31.400 Mg | 22.00000 690.80] 50.00000 1570.00] 27.77000 871.98
RIPRAP, REVETMENT I I |
0043 621-01004 2.000 EACH | 475.00000 950.00] 450.00000 900.00] 500.00000 1000.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0044 621-06545 0.400 Mg | 400.00000 160.00] 350.00000 140.00] 350.00000 140.00
FERTILIZER I I |
0045 621-06553 41.800 kg | 6.00000 250.80] 5.00000 209.00] 5.00000 209.00
SEED MIXTURE, R I | |
0046 621-06557 36.300 kg | 4.00000 145.20] 4.00000 145.20] 4.00000 145.20
SEED MIXTURE, T I I |
0047 621-06565 1.980 Mg | 350.00000 693.00] 330.00000 653.40] 330.00000 653.40
MULCHING MATERIAL I | |
0048 621-06567 31.900 KL | 1.00000 31.90] 6.00000 191.40] 6.00000 191.40
WATER I I |
0049 621-06574 160.800 m2 | 5.00000 804.00] 6.00000 964.80] 3.00000 482_40
SODDING I | |
0050 622-52436 2.000 EACH | 30.00000 60.00] 20.00000 40.00] 28.00000 56.00
| | |

SIGN, DO NOT MOW OR
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TABULATION OF BIDS
ENGINEER®S ESTIMATE: $  729,239.40 ROUTE : 56
CALL ORDER : 641 CONTRACT ID : B -27919-A COUNTIES : DUBOIS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1364963 IC 2 ) 35-2040801 ]C 3 ) 35-1385672
|ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., 1 |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e T IelT e
0051 622-91786 40.000 EACH | 10.00000 400.00] 6.00000 240.00] 6.00000 240.00
SEEDLING | | |
0052 701-51195 112.000 m | 150.00000 16800.00] 250.00000 28000.00] 352.00000 39424 .00
PILE, STEEL H, HP 310 X 79 | | |
0053 701-91792 16.000 EACH | 110.00000 1760.00] 175.00000 2800.00] 93.00000 1488.00
PILE TIP, STEEL H | | |
0054 702-51110 292.200 kg | 5.00000 1461.00] 6.00000 1753.20] 5.68000 1659.70
GRATES, BASINS, AND FITTINGS, CAST IRON | | |
0055 703-51032 17587.000 kg | 1.80000 31656.60] 2.20000 38691.40] 2.09000 36756.83
REINFORCING STEEL, EPOXY COATED | | |
0056 703-97703 300.000 EACH | 12.50000 3750.00] 16.00000 4800.00] 16.05000 4815.00
THREADED BAR SPLICE, EPOXY COATED | | |
0057 704-51002 105.200 m3 | 550.00000 57860.00] 850.00000 89420.00] 1121.19000 117949.19
CONCRETE, C, SUPERSTRUCTURE | | |
0058 706-05733 4.000 EACH | 1350.00000 5400.00] 1900.00000 7600.00] 1500.00000 6000.00
CONCRETE BRIDGE RAILING TRANSITION, WBC | | |
0059 706-51020 8.400 m3 | 600.00000 5040.00] 850.00000 7140.00] 633.00000 5317.20
CONCRETE, C, RAILING | | |
0060 707-05977 168.700 m2 | 425_.00000 71697.50] 600.00000 101220.00] 512.00000 86374.40
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | | |
CB, 432 mm X 1219 mm | | |
0061 709-51821 LUMP | 2500.00000 2500.00] 5000.00000 5000.00] 2344 .00000 2344.00
SURFACE SEAL | | |
0062 715-02398 1.000 EACH | 3000.00000 3000.00] 4500.00000 4500.00] 2815.00000 2815.00
SAFETY METAL END SECTION, 6:1, 900 mm | | |
0063 715-05024 111.000 m | 214 .50000 23809.50] 275.00000 30525.00] 269.00000 29859.00
PIPE, TYPE 2, CIRCULAR, 900 mm | | |
0064 715-05149 2.000 m | 85.00000 170.00] 340.00000 680.00] 325.00000 650.00
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0065 715-05171 21.500 m | 120.00000 2580.00] 125.00000 2687.50] 147.00000 3160.50
PIPE, TYPE 3, CIRCULAR, 450 mm | | |
0066 715-05407 52.000 m | 20.00000 1040.00] 30.00000 1560.00] 26.89000 1398.28
PIPE, END BENT DRAIN, 150 mm | | |
0067 715-46010 4.000 EACH | 350.00000 1400.00] 600.00000 2400.00] 365.00000 1460.00
PIPE END SECTION, 450 mm | | |
0068 715-46040 1.000 EACH | 850.00000 850.00] 1000.00000 1000.00] 1100.00000 1100.00
PIPE END SECTION, 900 mm | | |
0069 715-91361 2.000 m | 50.00000 100.00] 150.00000 300.00] 93.20000 186.40
I I |

PIPE, PVC, 150 mm
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TABULATION OF BIDS
ENGINEER®S ESTIMATE: $  729,239.40 ROUTE : 56
CALL ORDER : 641 CONTRACT ID : B -27919-A COUNTIES : DUBOIS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1364963 IC 2 ) 35-2040801 ]C 3 ) 35-1385672
|ERBER & MILLIGAN CONSTR. CO. |GOHMANN ASPHALT & CONSTR., 1 |FORCE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e T IelT e
0070 720-45270 2.000 EACH | 500.00000 1000.00] 2600.00000 5200.00] 1040.00000 2080.00
PIPE CATCH BASIN, 450 mm | | |
0071 720-45415 3.000 EACH | 2750.00000 8250.00] 5000.00000 15000.00] 3260.00000 9780.00
MANHOLE, D4 | | |
0072 801-06207 1964.000 m | 3.25000 6383.00] 3.00000 5892.00] 3.00000 5892.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0073 801-06218 7.700 m | 20.00000 154 .00] 19.50000 150.15] 19.50000 150.15
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
REMOVABLE, 600 mm | | |
0074 801-06640 18.000 EACH | 200.00000 3600.00] 145.00000 2610.00] 145.00000 2610.00
CONSTRUCTION SIGN, A | | |
0075 801-06645 1.000 EACH | 60.00000 60.00] 60.00000 60.00] 60.00000 60.00
CONSTRUCTION SIGN, B | | |
0076 801-06775 LUMP | 6000.00000 6000.00] 12000.00000 12000.00] 23480.00000 23480.00
MAINTAINING TRAFFIC | | |
0077 801-07119 7.200 m | 75.00000 540.00] 69.50000 500.40] 69.50000 500.40
BARRICADE, 111-B | | |
0078 801-08508 131.000 m | 82.00000 10742.00] 165.00000 21615.00] 81.80000 10715.80
TEMPORARY TRAFFIC BARRIER, TYPE 2, | | |
ANCHORED | | |
0079 801-53072 LUMP | 17500.00000 17500.00] 30000.00000 30000.00] 25560.00000 25560.00
TEMPORARY TRAFFIC SIGNAL | | |
0080 802-05701 12.440 m | 50.00000 622.00] 37.26000 463.51] 42.00000 522.48
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0081 802-07059 4.000 EACH | 35.00000 140.00] 30.00000 120.00] 30.00000 120.00
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
0082 802-76025 0.160 m2 | 1650.00000 264.00] 192.63000 30.82] 140.00000 22.40
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0083 802-76035 1.890 m2 | 200.00000 378.00] 214.12000 404.69] 148.00000 279.72
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS | | |
0084 802-76045 0.140 m2 | 750.00000 105.00] 235.64000 32.99] 180.00000 25.20
SIGN, SHEET ENCAPSULATED LENS WITH | | |
LEGEND, 3.18 mm THICKNESS | | |
0085 808-06713 420.000 m | 1.25000 525.00] 0.98000 411.60] 1.96000 823.20
I I |

LINE, PAINT, SOLID, WHITE, 100 mm
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 729,239.40 ROUTE : 56
CALL ORDER : 641 CONTRACT ID : B -27919-A COUNTIES : DUBOIS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE :

( 1 ) 35-1364963
E

IC 2 ) 35-2040801
RBER & MILLIGAN CONSTR. CO. |G
|

IC 3 ) 35-1385672
OHMANN ASPHALT & CONSTR., I |F
|

ORCE CONSTRUCTION CO. INC.
LINE NO /7 ITEM CODE 7/ ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0086 808-06714 420.000 m | 1.25000 525.00]| 0.98000 411.60] 0.98000 411.60
LINE, PAINT, SOLID, YELLOW, 100 mm | | I
0087 808-75996 19.000 EACH | 15.00000 285.00] 25.05000 475.95] 20.00000 380.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0088 808-75998 19.000 EACH | 75.00000 1425.00] 65.00000 1235.00] 65.00000 1235.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 559,251 .54| $ 767,064 .97| $ 795,558.00
------------------------------------------ e e S
|

CONTRACT TOTALS $ 559,251.54] $ 767,064.97] $ 795,558.00
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  729,239.40 ROUTE : 56
CALL ORDER : 641 CONTRACT ID : B -27919-A COUNTIES : DUBOIS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-1618530 1C ) 1C )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey

SECTION 0001 BRIDGE REPLACEMENT

0001 105-06845 LUMP 15000.00000 15000.00
CONSTRUCTION ENGINEERING

0002 105-07038 12.000 MOS 2000.00000 24000.00
FIELD OFFICE, A

0003 109-08443 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0004 109-08444 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001 LUMP 42000.00000 42000.00
MOBILIZATION AND DEMOBILIZATION

0006 201-52370 LUMP 15000.00000 15000.00
CLEARING RIGHT OF WAY

0007 202-02241 35.780 m 35.00000 1252.30
GUARDRAIL, REMOVE

0008 202-51330 LUMP 33500.00000 33500.00

| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
PRESENT STRUCTURE, REMOVE | | |
0009 203-02000 936.000 m3 | 15.00000 14040.00] |
EXCAVATION, COMMON | | |
| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

I I I

0010 205-03371 50.600 m3 30.00000 1518.00
SEDIMENT REMOVE

0011 205-06931 1.520 Mg 120.00000 182.40
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0012 205-06933 2.000 EACH 105.00000 210.00
TEMPORARY DITCH INLET PROTECTION

0013 205-06936 35.280 Mg 65.00000 2293.20
TEMPORARY SEDIMENT TRAP

0014 205-06937 165.000 m 5.00000 825.00
TEMPORARY SILT FENCE

0015 207-08263 1529.100 m2 15.00000 22936.50
SUBGRADE TREATMENT, TYPE IA

0016 211-06467 23.600 m3 100.00000 2360.00
AGGREGATE FOR END BENT BACKFILL

0017 211-07454 65.600 m3 50.00000 3280.00
STRUCTURE BACKFILL

0018 301-07448 576.300 Mg 25.00000 14407 .50

COMPACTED AGGREGATE, NO. 53, BASE
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  729,239.40 ROUTE : 56
CALL ORDER : 641 CONTRACT ID : B -27919-A COUNTIES : DUBOIS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-1618530 1C ) 1C )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0019 302-07455 34.400 m3 | 85.00000 2924.00] |
DENSE GRADED SUBBASE I I |
0020 304-07490 4.700 Mg | 400.00000 1880.00] |
HMA PATCHING, TYPE B I I |
0021 402-07432 61.200 Mg | 120.00000 7344_00] |
HMA SURFACE, TYPE A I I |
0022 402-07433 69.100 Mg | 110.00000 7601.00] |
HMA SURFACE, TYPE B I I |
0023 402-07438 116.800 Mg | 135.00000 15768.00] |
HMA INTERMEDIATE, TYPE B I I |
0024 402-07440 183.600 Mg | 100.00000 18360.00] |
HMA BASE, TYPE A I I |
0025 402-07441 387.500 Mg | 90.00000 34875.00] |
HMA BASE, TYPE B I I |
0026 405-05517 1.640 Mg | 600.00000 984.00] |
ASPHALT FOR PRIME COAT I I |
0027 406-05520 0.690 Mg | 350.00000 241.50] |
ASPHALT FOR TACK COAT I I |
0028 601-01128 4.000 EACH | 1200.00000 4800.00]| |
GUARDRAIL TRANSITION TYPE WGB I I |
0029 601-01846 2.000 EACH | 1900.00000 3800.00] |
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
CURVED, 3 I I |
0030 601-04746 2.000 EACH | 5000.00000 10000.00] |
ENERGY ABSORBING TERMINAL, CZ I I |
0031 601-94689 2.000 EACH | 2500.00000 5000.00] |
GUARDRAIL END TREATMENT, 0S I I |
0032 601-99105 30.480 m I 125.00000 3810.00] |
GUARDRAIL, W BEAM, 1.905 m SPACING I I |
0033 602-06729 6.000 EACH | 9.50000 57.00] |
BARRIER DELINEATOR I I |
0034 603-03692 45.000 m I 90.00000 4050.00]| |
FENCE, WOOD I I |
0035 609-06259 232.800 m2 | 85.00000 19788.00] |
REINFORCED CONCRETE BRIDGE APPROACH, I I |
300 mm I I |
0036 610-07486 85.600 Mg | 115.00000 9844 .00 |
HMA FOR APPROACHES, TYPE A I | |
0037 611-06497 1.000 EACH | 125.00000 125.00] |
| | |

MAILBOX ASSEMBLY, SINGLE
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  729,239.40 ROUTE : 56
CALL ORDER : 641 CONTRACT ID : B -27919-A COUNTIES : DUBOIS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-1618530 1C ) 1C )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0038 611-06498 2.000 EACH | 200.00000 400.00] |
MAILBOX ASSEMBLY, DOUBLE I I |
0039 615-06490 18.000 EACH | 100.00000 1800.00] |
RIGHT OF WAY MARKER I I |
0040 616-02320 525.300 m2 | 3.50000 1838.55] |
GEOTEXTILES I I |
0041 616-05688 461.900 Mg | 30.00000 13857.00] |
RIPRAP, CLASS 1 I I |
0042 616-06405 31.400 Mg | 30.00000 942.00] |
RIPRAP, REVETMENT I I |
0043 621-01004 2.000 EACH | 500.00000 1000.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0044 621-06545 0.400 Mg | 400.00000 160.00] |
FERTILIZER I I |
0045 621-06553 41.800 kg | 5_.50000 229.90] |
SEED MIXTURE, R I | |
0046 621-06557 36.300 kg | 4.50000 163.35] |
SEED MIXTURE, T I I |
0047 621-06565 1.980 Mg | 350.00000 693.00] |
MULCHING MATERIAL I | |
0048 621-06567 31.900 kL | 6.00000 191.40] |
WATER I I |
0049 621-06574 160.800 m2 | 3.25000 522.60] |
SODDING I I |
0050 622-52436 2.000 EACH | 30.00000 60.00] |
SIGN, DO NOT MOW OR SPRAY I I |
0051 622-91786 40.000 EACH | 6.50000 260.00] |
SEEDLING I I |
0052 701-51195 112.000 m I 225.00000 25200.00] |
PILE, STEEL H, HP 310 X 79 I I |
0053 701-91792 16.000 EACH | 150.00000 2400.00] |
PILE TIP, STEEL H I I |
0054 702-51110 292.200 kg | 3.50000 1022.70] |
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0055 703-51032 17587.000 kg | 2.50000 43967.50] |
REINFORCING STEEL, EPOXY COATED I I |
0056 703-97703 300.000 EACH | 20.00000 6000.00] |
| | |

THREADED BAR SPLICE, EPOXY COATED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 641 -10
TABULATION OF BIDS
ENGINEER®S ESTIMATE: $  729,239.40 ROUTE : 56
CALL ORDER : 641 CONTRACT ID : B -27919-A COUNTIES : DUBOIS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-1618530 I1( ) 1C )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e T IelT e
0057 704-51002 105.200 m3 | 1000.00000 105200.00] |
CONCRETE, C, SUPERSTRUCTURE | | |
0058 706-05733 4.000 EACH | 2000.00000 8000.00] |
CONCRETE BRIDGE RAILING TRANSITION, WBC | | |
0059 706-51020 8.400 m3 | 1150.00000 9660.00] |
CONCRETE, C, RAILING | | |
0060 707-05977 168.700 m2 | 700.00000 118090.00] |
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | | |
CB, 432 mm X 1219 mm | | |
0061 709-51821 LUMP | 2500.00000 2500.00] |
SURFACE SEAL | | |
0062 715-02398 1.000 EACH | 4000.00000 4000.00] |
SAFETY METAL END SECTION, 6:1, 900 mm | | |
0063 715-05024 111.000 m | 350.00000 38850.00] |
PIPE, TYPE 2, CIRCULAR, 900 mm | | |
0064 715-05149 2.000 m | 275.00000 550.00] |
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0065 715-05171 21.500 m | 175.00000 3762.50] |
PIPE, TYPE 3, CIRCULAR, 450 mm | | |
0066 715-05407 52.000 m | 60.00000 3120.00] |
PIPE, END BENT DRAIN, 150 mm | | |
0067 715-46010 4.000 EACH | 800.00000 3200.00] |
PIPE END SECTION, 450 mm | | |
0068 715-46040 1.000 EACH | 1200.00000 1200.00] |
PIPE END SECTION, 900 mm | | |
0069 715-91361 2.000 m | 900.00000 1800.00] |
PIPE, PVC, 150 mm | | |
0070 720-45270 2.000 EACH | 1100.00000 2200.00] |
PIPE CATCH BASIN, 450 mm | | |
0071 720-45415 3.000 EACH | 5000.00000 15000.00] |
MANHOLE, D4 | | |
0072 801-06207 1964.000 m | 3.25000 6383.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0073 801-06218 7.700 m | 20.00000 154.00] |
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
REMOVABLE, 600 mm | | |
0074 801-06640 18.000 EACH | 150.00000 2700.00] |
I I |

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 641 -11
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  729,239.40 ROUTE : 56
CALL ORDER : 641 CONTRACT ID : B -27919-A COUNTIES : DUBOIS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 4 ) 35-1618530 1C ) 1C )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0075 801-06645 1.000 EACH | 65.00000 65.00] |
CONSTRUCTION SIGN, B I I |
0076 801-06775 LUMP |  25000.00000 25000.00] |
MAINTAINING TRAFFIC I I |
0077 801-07119 7.200 m I 70.00000 504.00] |
BARRICADE, 111-B I I |
0078 801-08508 131.000 m I 125.00000 16375.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I | |
0079 801-53072 LUMP |  40000.00000 40000.00] |
TEMPORARY TRAFFIC SIGNAL I I |
0080 802-05701 12.440 m I 40.00000 497.60] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0081 802-07059 4.000 EACH | 31.00000 124.00] |
SIGN, SHEET, AND SUPPORTS, REMOVE I I |
0082 802-76025 0.160 m2 | 200.00000 32.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I I |
0083 802-76035 1.890 m2 | 225.00000 425.25] |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND 2.54 mm THICKNESS I | |
0084 802-76045 0.140 m2 | 250.00000 35.00] |
SIGN, SHEET ENCAPSULATED LENS WITH I I |
LEGEND, 3.18 mm THICKNESS I I |
0085 808-06713 420.000 m I 1.00000 420.00] |
LINE, PAINT, SOLID, WHITE, 100 mm I I |
0086 808-06714 420.000 m I 1.00000 420.00] |
LINE, PAINT, SOLID, YELLOW, 100 mm I I |
0087 808-75996 19.000 EACH | 25.00000 475.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0088 808-75998 19.000 EACH | 75.00000 1425_00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 856,933.75| $ | $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 856,933.75] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 661 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 626,751.97 ROUTE : SR 26
CALL ORDER : 661 CONTRACT ID : B -28332-A COUNTIES : WARREN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 10/27/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1386990 I1SOM, JACK CONSTRUCTION CO $ 599,951.44 100.0000%
2 35-1523985 WIRTZ & YATES, INC. $ 641,194.07 106.8743%
IC 1 ) 35-1386990 IC 2 ) 35-1523985 1C )
[ 1SOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001  SUPERSTRUCTURE REPLACEMENT

0001 105-06845 LUMP 4250.00000 4250.00 7000.00000 7000.00
CONSTRUCTION ENGINEERING

0002 105-07038 7.000 MOS 2200.00000 15400.00 2400.00000 16800.00
FIELD OFFICE, A

0003 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0004 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES
0005 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0006 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| I I
| | I
I 1.00000 1.00] |
| | |
| | |
| | I
0007 201-52370 LUMP | 2500.00000 2500.00] 5000.00000 5000.00]
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| I I

1.00000 1.00

28000.00000 28000.00 30000.00000 30000.00

CLEARING RIGHT OF WAY

0008 202-02241 547.000 LFT 1.00000 547.00 1.00000 547.00
GUARDRAIL, REMOVE

0009 202-51133 364.000 LFT 1.00000 364.00 1.00000 364.00
RAILING, REMOVE

0010 202-51328 LUMP 70000.00000 70000.00 60000.00000 60000.00
PRESENT STRUCTURE, REMOVE PORTIONS

0011 202-94810 4.000 EACH 800.00000 3200.00 200.00000 800.00
CURB TURNOUT, REMOVE

0012 203-02070 73.000 CYS 15.00000 1095.00 15.00000 1095.00
BORROW

0013 203-90014 3.500 STA 3500.00000 12250.00 1000.00000 3500.00

LINEAR GRADING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 661 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  626,751.97 ROUTE : SR 26
CALL ORDER  : 661 CONTRACT ID : B -28332-A COUNTIES : WARREN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1386990 IC 2 ) 35-1523985 1C )
[1SOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0014 205-06937 680.000 LFT | 3.00000 2040.00] 1.85000 1258.00]
TEMPORARY SILT FENCE I I |
0015 206-51220 18.000 CYS | 175.00000 3150.00] 150.00000 2700.00]
EXCAVATION, WET I I |
0016 211-06467 16.000 CYS | 45_00000 720.00] 30.00000 480.00]
AGGREGATE FOR END BENT BACKFILL I I |
0017 301-07448 231.000 TON | 21.00000 4851.00]| 2400000 5544 .00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0018 302-07455 26.000 CYS | 45_00000 1170.00] 30.00000 780.00]
DENSE GRADED SUBBASE I I |
0019 306-08043 320.000 SYS | 11.00000 3520.00] 12.00000 3840.00]
MILLING, TRANSITION I I |
0020 402-07432 18.000 TON | 172.00000 3096.00] 150.00000 2700.00]
HMA SURFACE, TYPE A I I |
0021 402-07433 39.000 TON | 133.00000 5187.00] 120.00000 4680.00]
HMA SURFACE, TYPE B I I |
0022 402-07438 54.000 TON | 118.00000 6372.00] 155.00000 8370.00]
HMA INTERMEDIATE, TYPE B I I |
0023 402-07440 55.000 TON | 133.00000 7315.00] 126.00000 6930.00]
HMA BASE, TYPE A I I |
0024 406-05521 954.000 SYS | 1.00000 954.00] 0.09000 85.86]
ASPHALT FOR TACK COAT I | |
0025 601-01522 4.000 EACH | 2250.00000 9000.00]| 2012.50000 8050.00]
GUARDRAIL TRANSITION TYPE TGB I I |
0026 601-94689 4.000 EACH | 2500.00000 10000.00] 2500.00000 10000.00]
GUARDRAIL END TREATMENT, 0S I | |
0027 601-99105 212.500 LFT | 18.50000 3931.25] 18.00000 3825.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0028 602-06729 10.000 EACH | 12.00000 120.00] 20.00000 200.00]
BARRIER DELINEATOR I | |
0029 609-06259 152.000 SYS | 62.00000 9424.00| 55.00000 8360.00]
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. I | |
0030 616-02320 398.000 SYS | 5.00000 1990.00] 4.00000 1592.00]
GEOTEXTILES I I |
0031 616-05688 163.000 TON | 35.00000 5705.00]| 52.00000 8476.00]|
RIPRAP, CLASS 1 I I |
0032 616-06405 62.000 TON | 25.00000 1550.00] 30.00000 1860.00]
| | |

RIPRAP, REVETMENT



DETOUR ROUTE MARKER ASSEMBLY

INDIANA DEPARTMENT OF TRANSPORTATION : 06/22/06
: 661 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  626,751.97 ROUTE : SR 26
CALL ORDER  : 661 CONTRACT ID : B -28332-A COUNTIES : WARREN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1386990 IC 2 ) 35-1523985 | )
[1SOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0033 621-01004 2.000 EACH | 800.00000 1600.00] 450.00000 900.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0034 621-02363 348.000 SYS | 2.50000 870.00] 1.50000 522.00]
MULCHED SEEDING, T, CONVENTIONAL MIX I | |
0035 621-02770 233.000 SYS | 6.00000 1398.00] 4.00000 932.00]
EROSION CONTROL BLANKET I I |
0036 621-06559 348.000 SYS | 2.75000 957.00] 3.00000 1044 _00]
MULCHED SEEDING, R I | |
0037 621-06567 0.300 KGAL | 1.00000 0.30] 60.00000 18.00]
WATER I I |
0038 621-06574 78.000 SYS | 10.00000 780.00] 30.00000 2340.00]
SODDING I | |
0039 702-51005 57.500 CYS | 550.00000 31625.00] 600.00000 34500.00]
CONCRETE, A, SUBSTRUCTURE I I |
0040 702-51863 44.000 EACH | 18.00000 792.00] 10.00000 440._00]
FIELD DRILLED HOLE IN CONCRETE I | |
0041 702-92857 3.200 CYS | 550.00000 1760.00] 600.00000 1920.00]
CONCRETE, C, SUBSTRUCTURE I I |
0042 703-51030 1451.000 LBS | 2.00000 2902.00] 1.00000 1451_00]
REINFORCING STEEL I | |
0043 703-51032 55250.000 LBS | 0.62000 34255.00] 1.20000 66300.00]
REINFORCING STEEL, EPOXY COATED I I |
0044 704-51002 185.800 CYS | 550.00000 102190.00] 600.00000 111480.00]
CONCRETE, C, SUPERSTRUCTURE I I |
0045 706-05732 4.000 EACH | 1500.00000 6000.00] 1600.00000 6400.00]
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0046 706-51020 35.000 CYS | 650.00000 22750.00] 500.00000 17500.00]
CONCRETE, C, RAILING I I |
0047 707-05979 3600.000 SFT | 4200000 151200.00] 46.12000 166032.00]
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | I |
CB, 27 IN. X 48 IN. I I |
0048 709-51821 LUMP | 4500.00000 4500.00] 6000.00000 6000.00]
SURFACE SEAL I | |
0049 729-51875 50.000 SFT | 35.00000 1750.00] 30.00000 1500.00]
CONCRETE, A, PATCHING I I |
0050 801-04308 5.000 EACH | 220.00000 1100.00] 350.00000 1750.00]
ROAD CLOSURE SIGN ASSEMBLY I | |
0051 801-06625 50.000 EACH | 98.00000 4900.00] 100.00000 5000.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 661 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  626,751.97 ROUTE : SR 26
CALL ORDER  : 661 CONTRACT ID : B -28332-A COUNTIES : WARREN
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1386990 IC 2 ) 35-1523985 1C )
[1SOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0052 801-06640 20.000 EACH | 130.00000 2600.00] 132.00000 2640.00]
CONSTRUCTION SIGN, A I I |
0053 801-06645 16.000 EACH | 60.00000 960.00] 60.00000 960.00]
CONSTRUCTION SIGN, B I I |
0054 801-07118 80.000 LFT | 18.00000 1440.00] 20.00000 1600.00]
BARRICADE, 111-A I I |
0055 801-07119 16.000 LFT | 22.00000 352.00] 22.00000 352.00]
BARRICADE, 111-B I I |
0056 802-05701 44.330 LFT | 17.00000 753.61] 17.00000 753.61]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0057 802-05702 39.000 LFT | 13.00000 507.00] 12.00000 468.00]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I I |
0058 802-07058 2.000 EACH | 90.00000 180.00] 90.00000 180.00]
SIGN, SHEET ASSEMBLY, RELOCATE I I |
0059 802-07060 4.000 EACH | 90.00000 360.00] 75.00000 300.00]
SIGN, SHEET, RELOCATE I I |
0060 808-06713 956.000 LFT | 0.60000 573.60] 0.60000 573.60]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0061 808-06714 1796.000 LFT | 0.58000 1041.68] 0.50000 898.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0062 808-75996 10.000 EACH | 30.00000 300.00] 20.00000 200.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0063 808-75998 10.000 EACH | 185.00000 1850.00] 140.00000 1400.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS | $ 599,951 .44 $ 641,194.07| $
------------------------------------------ A -
CONTRACT TOTALS l $ 599,951 .44] $ 641,194 .07 $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 671 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 634,827.54 ROUTE : VARIOUS
CALL ORDER 671 CONTRACT ID : B -28376-A COUNTIES : VARIOUS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 10/28/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1817530 PIONEER ASSOCIATES, INC. $ 632,132.00 100.0000%
IC 1 ) 35-1817530 1C ) 1C )
IPIONEER ASSOCIATES, INC. I |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ B Sy S
SECTION 0001  BRIDGE MAINTENANCE AND REPAIR
I | |
0001 105-08520 1.000 EACH | 220.00000 220.00] |
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 6.000 MOS | 175.00000 1050.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  31600.00000 31600.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0007 110-01001 LUMP |  10000.00000 10000.00] |
MOBILIZATION AND DEMOBILIZATION , FOR | I |
HIGH DENSITY POLYURETHANE FOAM I I |
0008 202-06541 2.000 EACH | 6500.00000 13000.00] |
REMOVE , BRIDGE APPROACH SLAB I I |
0009 202-51328 LUMP | 8300.00000 8300.00] |
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0010 202-51368 82.000 SYS | 100.00000 8200.00] |
SLOPEWALL, REMOVE I I |
0011 213-04324 55.000 CYS | 450.00000 24750.00] |
FLOWABLE FILL I I |
0012 303-01180 100.000 TON | 45_00000 4500.00] |
| | |

COMPACTED AGGREGATE, NO. 53



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 671 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 634,827.54 ROUTE : VARIOUS
CALL ORDER : 671 CONTRACT ID : B -28376-A COUNTIES : VARIOUS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1817530 1C ) 1C )
IPIONEER ASSOCIATES, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0013 303-02051 8.000 TON | 150.00000 1200.00] |
STONE, 2 I I |
0014 304-07492 2.000 TON | 1000.00000 2000.00] |
WIDENING WITH HMA, TYPE A I I |
0015 306-08036 25.000 SYS | 35.00000 875.00] |
MILLING, ASPHALT, 2 IN. I I |
0016 402-05477 13.000 TON | 180.00000 2340.00] |
HMA SURFACE 9.5 mm, MAINLINE I I |
0017 605-94811 2.000 EACH | 1500.00000 3000.00] |
CURB TURNOUT I I |
0018 605-95635 17.000 LFT | 150.00000 2550.00] |
CURB, CONCRETE, INTEGRAL, MODIFIED I I |
0019 605-97170 17.000 LFT | 46.00000 782.00] |
CURB, PRECAST CONCRETE I I |
0020 609-06259 375.000 SYS | 85.00000 31875.00] |
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0021 612-08370 10000.000 LBS | 6.10000 61000.00] |
HIGH DENSITY POLYURETHANE I I |
0022 616-02281 4.000 CYS | 500.00000 2000.00] |
GROUT FOR RIPRAP I | |
0023 616-02320 88.000 SYS | 4.00000 352.00] |
GEOTEXTILES I I |
0024 616-06405 77.000 TON | 72.00000 5544 .00 |
RIPRAP, REVETMENT I I |
0025 616-06455 82.000 SYS | 200.00000 16400.00] |
SLOPEWALL I I |
0026 616-93772 10.000 EACH | 135.00000 1350.00] |
INSPECTION HOLE I I |
0027 621-02770 17.000 SYS | 30.00000 510.00] |
EROSION CONTROL BLANKET I I |
0028 621-06559 17.000 SYS | 25.00000 425.00] |
MULCHED SEEDING, R I I |
0029 702-51864 98.000 EACH | 15.00000 1470.00] |
FIELD DRILLED HOLE I I |
0030 703-51032 11250.000 LBS | 1.50000 16875.00] |
REINFORCING STEEL, EPOXY COATED I I |
0031 715-05149 88.000 LFT | 4200000 3696.00] |
| | |

PIPE, TYPE 2, CIRCULAR, 12 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 671 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 634,827.54 ROUTE : VARIOUS
CALL ORDER : 671 CONTRACT ID : B -28376-A COUNTIES : VARIOUS
LETTING DATE : 05/24/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1817530 1C ) 1C )
IPIONEER ASSOCIATES, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0032 715-46000 1.000 EACH | 237.00000 237.00] |
PIPE END SECTION, 12 IN. I I |
0033 715-99020 120.000 LFT | 16.00000 1920.00] |
PIPE, POLYETHYLENE, 6 IN. , SMOOTH I I |
INTERIOR I | |
0034 720-45010 1.000 EACH | 2100.00000 2100.00] |
INLET, A3 I I |
0035 722-51852 2072.000 SFT | 4200000 87024.00] |
BRIDGE DECK PATCHING, PARTIAL DEPTH I | |
0036 724-03276 450.000 LFT | 15.30000 6885.00] |
EXPANSION JOINT SEALING SYSTEM , I I |
LONG I TUDINAL I I |
0037 724-03276 70.000 LFT | 133.00000 9310.00] |
EXPANSION JOINT SEALING SYSTEM , REPAIR | I |
0038 724-03276 246.000 LFT | 81.00000 19926.00] |
EXPANSION JOINT SEALING SYSTEM , WITH | I |
NOSING I | |
0039 724-03276 375.000 LFT | 67.00000 25125.00] |
EXPANSION JOINT SEALING SYSTEM , I I |
WITHOUT NOSING I I |
0040 801-01093 60.000 EACH | 100.00000 6000.00] |
TEMPORARY WORKSITE SPEED LIMIT SIGN I | |
ASSEMBLY I I |
0041 801-04308 8.000 EACH | 225.00000 1800.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0042 801-06625 50.000 EACH | 75.00000 3750.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0043 801-06640 38.000 EACH | 110.00000 4180.00] |
CONSTRUCTION SIGN, A I I |
0044 801-06645 4.000 EACH | 50.00000 200.00] |
CONSTRUCTION SIGN, B I I |
0045 801-06710 100.000 DAY | 15.00000 1500.00] |
FLASHING ARROW SIGN I I |
0046 801-06775 LUMP | 4200.00000 4200.00] |
MAINTAINING TRAFFIC , STR. NO. 01 I I |
0047 801-06775 LUMP | 3300.00000 3300.00] |
MAINTAINING TRAFFIC , STR. NO. 02 I I |
0048 801-06775 LUMP | 6100.00000 6100.00] |
MAINTAINING TRAFFIC , STR. NO. 03 I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 671 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  634,827.54 ROUTE : VARIOUS
CALL ORDER : 671 CONTRACT ID : B -28376-A COUNTIES : VARIOUS
LETTING DATE : 05/24/06 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1817530 1C ) 1C )
IPIONEER ASSOCIATES, INC. | I
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0049 801-06775 LUMP |  12100.00000 12100.00] l
MAINTAINING TRAFFIC , STR. NO. 04 I | I
0050 801-06775 LUMP |  3800.00000 3800.00] |
MAINTAINING TRAFFIC , STR. NO. 05 | | I
0051 801-06775 LUMP | 7400.00000 7400.00]| |
MAINTAINING TRAFFIC , STR. NO. 06 I | I
0052 801-06775 LUMP |  4900.00000 4900.00] |
MAINTAINING TRAFFIC , STR. NO. 07 | | I
0053 801-06775 LUMP |  4900.00000 4900.00] |
MAINTAINING TRAFFIC , STR. NO. 08 I | I
0054 801-06775 LUMP |  4200.00000 4200.00] |
MAINTAINING TRAFFIC , STR. NO. 09 | | I
0055 801-06775 LUMP |  3100.00000 3100.00] |
MAINTAINING TRAFFIC , STR. NO. 10 I | I
0056 801-06775 LUMP |  3100.00000 3100.00] |
MAINTAINING TRAFFIC , STR. NO. 11 | | I
0057 801-06775 LUMP |  3100.00000 3100.00] |
MAINTAINING TRAFFIC , STR. NO. 12 I | I
0058 801-06775 LUMP |  3500.00000 3500.00] |
MAINTAINING TRAFFIC , STR. NO. 13 | | I
0059 801-06775 LUMP |  3500.00000 3500.00] |
MAINTAINING TRAFFIC , STR. NO. 14 | | |
0060 801-06775 LUMP |  8000.00000 8000.00] I
MAINTAINING TRAFFIC , STR. NO. 15 | | |
0061 801-06775 LUMP |  8500.00000 8500.00] I
MAINTAINING TRAFFIC , STR. NO. 16 I | |
0062 801-06775 LUMP |  13500.00000 13500.00] I
MAINTAINING TRAFFIC , STR. NO. 17 | | |
0063 801-06775 LUMP | 7000.00000 7000.00] I
MAINTAINING TRAFFIC , STR. NO. 18 I | |
0064 801-06775 LUMP | 2700.00000 2700.00] I
MAINTAINING TRAFFIC , STR. NO. 19 | | |
0065 801-06775 LUMP | 2300.00000 2300.00] I
MAINTAINING TRAFFIC , STR. NO. 20 I | |
0066 801-06775 LUMP | 2100.00000 2100.00] I
MAINTAINING TRAFFIC , STR. NO. 21 | | |
0067 801-06775 LUMP | 2100.00000 2100.00] I
MAINTAINING TRAFFIC , STR. NO. 22 | | |
0068 801-06775 LUMP |  14800.00000 14800.00] I
MAINTAINING TRAFFIC , STR. NO. 23 | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 671 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 634,827.54 ROUTE : VARIOUS
CALL ORDER : 671 CONTRACT ID : B -28376-A COUNTIES : VARIOUS
LETTING DATE : 05/24/06 10:00 AM DISTRICT  : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1817530 1C ) 1C )
IPIONEER ASSOCIATES, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0069 801-06775 LUMP |  20900.00000 20900.00] l
MAINTAINING TRAFFIC , STR. NO. 24 I I |
0070 801-06775 LUMP |  10600.00000 10600.00] |
MAINTAINING TRAFFIC , STR. NO. 25 I I |
0071 801-06775 LUMP |  11700.00000 11700.00] |
MAINTAINING TRAFFIC , STR. NO. 26 I I |
0072 801-06775 LUMP |  11700.00000 11700.00] |
MAINTAINING TRAFFIC , STR. NO. 27 I I |
0073 801-06775 LUMP |  15900.00000 15900.00] |
MAINTAINING TRAFFIC , STR. NO. 28 I I |
0074 801-07118 144.000 LFT | 14.00000 2016.00] |
BARRICADE, 111-A I I |
0075 801-07119 144.000 LFT | 18.00000 2592.00]| |
BARRICADE, 111-B I I |
0076 801-92448 1000.000 DAY | 2.00000 2000.00] |
CONSTRUCTION SIGNS, MOBILE I I |
0077 621-01004 2.000 EACH | 350.00000 700.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
SECTION TOTALS | $ 632,132.00]| $ I $
------------------------------------------ e e S
CONTRACT TOTALS I $ 632,132.00] $ 641,194.07] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 675 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  103,852.00 ROUTE : 1-70
CALL ORDER : 675 CONTRACT ID : B -28429-C COUNTIES : VIGO
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 10/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1801998 CLR, INC. $ 97,372.00 100.0000%
IC 1 ) 35-1801998 1C ) 1C )
ICLR, INC. I |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ B Sy S
SECTION 0001  BRIDGE REPAIR & REHABILITATION
I | |
0001 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0002 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0003 110-01001 LUMP | 4850.00000 4850.00]| |
MOBILIZATION AND DEMOBILIZATION I I |
0004 601-06035 25.000 LFT | 115.00000 2875.00] |
GUARDRAIL, RESET I | |
0005 709-04647 LUMP |  73725.00000 73725.00] |
FIBER WRAP CONCRETE CASING SYSTEM I I |
0006 727-90308 10.000 LFT | 300.00000 3000.00] |
EPOXY INJECTION, CRACK PREPARATION I I |
0007 727-90309 1.000 GAL | 400.00000 400.00] |
EPOXY INJECTION, EPOXY MATERIAL I I |
0008 727-93560 LUMP | 1000.00000 1000.00] |
EPOXY INJECTION, FURNISHING EQUIPMENT | I |
0009 801-06640 28.000 EACH | 90.00000 2520.00] |
CONSTRUCTION SIGN, A I I |
0010 801-06775 LUMP | 9000.00000 9000.00]| |
MAINTAINING TRAFFIC I I |
SECTION TOTALS I $ 97,372.00] $ | $
—————————————————————————————————————————— gy
CONTRACT TOTALS | $ 97,372.00] $ 641,194.07] $




INDIANA DEPARTMENT OF TRANSPORTATION

DATE : 06/22/06

PAGE : 681 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  433,257.80 ROUTE :
CALL ORDER : 681 CONTRACT ID : B -28626-A COUNTIES : JACKSON
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 10/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1131315 FIVE STAR PAINTING, INC. $ 398,488.00 100.0000%
2 36-2726271 DAGLAS, A.G. PAINTING CO $ 453,002.00 113.6802%
3 35-1778430 SPANOS, N.I. PAINTING, INC. $ 489,962.00 122.9553%
4 35-2019240 CENTRAL PAINTING, INC. $ 571,482.00 143.4126%
IC 1 ) 35-1131315 IC 2 ) 36-2726271 IC 3 ) 35-1778430
IFIVE STAR PAINTING, INC. IDAGLAS, A.G. PAINTING CO ISPANOS, N.1. PAINTING, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001  BRIDGE PAINTING
| | |
0001 105-07039 9.000 MOS | 2400.00000 21600.00] 2000.00000 18000.00] 1000.00000 9000.00
FIELD OFFICE, B | | |
0002 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0004 110-01001 LUMP |  17000.00000 17000.00]  22000.00000 22000.00]  20000.00000 20000.00
MOBILIZATION AND DEMOBILIZATION I I |
0005 619-05926 LUMP | 1000.00000 1000.00] 2000.00000 2000.00] 2000.00000 2000.00
ENVIRONMENTAL CONTROL , STR. NO. 1 | | |
0006 619-05926 LUMP | 100000000 1000.00] 2000.00000 2000.00] 2000.00000 2000.00
ENVIRONMENTAL CONTROL , STR. NO. 2 I I |
0007 619-05926 LUMP | 2000.00000 2000.00] 3000.00000 3000.00] 5000.00000 5000.00
ENVIRONMENTAL CONTROL , STR. NO. 3 | | |
0008 619-05926 LUMP | 2000.00000 2000.00] 3000.00000 3000.00] 5000.00000 5000.00
ENVIRONMENTAL CONTROL , STR. NO. 4 I I |
0009 619-05926 LUMP | 3000.00000 3000.00] 4000.00000 4000.00] 5000.00000 5000.00
ENVIRONMENTAL CONTROL , STR. NO. 5 | | |
0010 619-51859 LUMP |  15561.00000 15561.00]  15000.00000 15000.00]  15000.00000 15000.00
PAINT STEEL BRIDGE , STR. NO. 1 I I |
0011 619-51859 LUMP |  15561.00000 15561.00]  15000.00000 15000.00]  15000.00000 15000.00
PAINT STEEL BRIDGE , STR. NO. 2 | | |
0012 619-51859 LUMP |  20080.00000 20080.00]  23000.00000 23000.00]  30000.00000 30000.00
| | |

PAINT STEEL BRIDGE , STR. NO. 3



ENGINEER™S ESTI
CALL ORDER
LETTING DATE :

MATE: $  433,257.80

681

05/24/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28626-A
: SEYMOUR DISTRICT

ROUTE :
COUNTIES :

JACKSON

DATE :
PAGE :

06/22/06
681 -2

LINE NO /7 ITEM CODE
ITEM DESCRIPTION

0013 619-51859

PAINT STEEL BRIDGE
0014 619-51859

PAINT STEEL BRIDGE
0015 619-61000

CLEAN STEEL BRIDGE
0016 619-61000

CLEAN STEEL BRIDGE
0017 619-61000

CLEAN STEEL BRIDGE
0018 619-61000

CLEAN STEEL BRIDGE
0019 619-61000

CLEAN STEEL BRIDGE
0020 709-51821

SURFACE SEAL , STR.

0021 709-51821

SURFACE SEAL , STR.

0022 709-51821

SURFACE SEAL , STR.

0023 709-51821

SURFACE SEAL , STR.

0024 709-51821

SURFACE SEAL , STR.

0025 801-06640
CONSTRUCTION SIGN,
0026 801-06710
FLASHING ARROW SIG
0027 801-06775
MAINTAINING TRAFFI
0028 801-06775
MAINTAINING TRAFFI
0029 801-06775
MAINTAINING TRAFFI
0030 801-06775
MAINTAINING TRAFFI
0031 801-06775
MAINTAINING TRAFFI
0032 801-09133
TEMPORARY CHANGEAB
SECTION TOTALS

CONTRACT TOTALS

/ ALT
QUANTITY
LUMP
, STR. NO. 4
LUMP
, STR. NO. 5
LUMP
, STR. NO. 1
LUMP
, STR. NO. 2
LUMP
, STR. NO. 3
LUMP
, STR. NO. 4
LUMP
, STR. NO. 5
LUMP
NO. 1
LUMP
NO. 2
LUMP
NO. 3
LUMP
NO. 4
LUMP
NO. 5
16.000 EACH
A
120.000 DAY
N
LUMP
C , STR. NO. 1
LUMP
C , STR. NO. 2
LUMP
C , STR. NO. 3
LUMP
C , STR. NO. 4
LUMP

C , STR. NO. 5
2.000 EACH
LE MESSAGE SIGN

1 ) 35-1131315
IVE STAR PAINTING,

40161.
40161.
73292.
500.
500.
500.
500.
500.
300.
25.
1600.
1600.
1000.
1000.
3600.

4000.

.00000

-00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC.

-00000

40161.

40161.

73292.

500.

500.

500.

500.

500.

4800.

3000.

1600.

1600.

1000.

1000.

oA

2

1000.

2000.

2000.

2000.

250.

25.

3000.

3000.

1000.

1000.

5000.

5000.

) 36-2726271
AGLAS, A.G. PAINTING CO

.00000
-00000
.00000
-00000
.00000
-00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

-00000

50000.

50000.

90000.

1000.

1000.

2000.

2000.

2000.

4000.

3000.

3000.

3000.

1000.

1000.

(20

3 ) 35-1778430
PANOS, N.I.

1000.
1000.
1000.
1000.
300.
18.
1000.
1000.
1000.
1000.
1000.

4000.

.00000

-00000

.00000

-00000

.00000

-00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

PAINTING, INC.

AMOUNT

57000.

57000.

98000.

1000.

1000.

1000.

1000.

1000.

4800.

2160.

1000.

1000.

1000.

1000.

-00000

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 681 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  433,257.80 ROUTE :
CALL ORDER : 681 CONTRACT ID : B -28626-A COUNTIES : JACKSON
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-2019240 1C ) 1C )
|CENTRAL PAINTING, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey

SECTION 0001 BRIDGE PAINTING

0001 105-07039 9.000 MOS 500.00000 4500.00
FIELD OFFICE, B

0002 109-08443 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0003 109-08444 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0004 110-01001 LUMP 20000.00000 20000.00
MOBILIZATION AND DEMOBILIZATION

0005 619-05926 LUMP 500.00000 500.00
ENVIRONMENTAL CONTROL , STR. NO. 1

0006 619-05926 LUMP 500.00000 500.00
ENVIRONMENTAL CONTROL , STR. NO. 2

0007 619-05926 LUMP 500.00000 500.00

| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
ENVIRONMENTAL CONTROL , STR. NO. 3 | | |
0008 619-05926 LUMP | 500.00000 500.00] |
ENVIRONMENTAL CONTROL , STR. NO. 4 | | |
0009 619-05926 LUMP | 500.00000 500.00] |
| I I

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

I I I

ENVIRONMENTAL CONTROL , STR. NO. 5

0010 619-51859 LUMP 20000.00000 20000.00
PAINT STEEL BRIDGE , STR. NO. 1

0011 619-51859 LUMP 20000.00000 20000.00
PAINT STEEL BRIDGE , STR. NO. 2

0012 619-51859 LUMP 20000.00000 20000.00
PAINT STEEL BRIDGE , STR. NO. 3

0013 619-51859 LUMP 20000.00000 20000.00
PAINT STEEL BRIDGE , STR. NO. 4

0014 619-51859 LUMP 20000.00000 20000.00
PAINT STEEL BRIDGE , STR. NO. 5

0015 619-61000 LUMP 90000.00000 90000.00
CLEAN STEEL BRIDGE , STR. NO. 1

0016 619-61000 LUMP 90000.00000 90000.00
CLEAN STEEL BRIDGE , STR. NO. 2

0017 619-61000 LUMP 90000.00000 90000.00
CLEAN STEEL BRIDGE , STR. NO. 3

0018 619-61000 LUMP 90000.00000 90000.00

CLEAN STEEL BRIDGE , STR. NO. 4



ENGINEER"S ESTIMATE: $

433,257.80

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

DATE : 06/22/06
PAGE : 681 -4

CALL ORDER : 681 CONTRACT ID : B -28626-A COUNTIES : JACKSON
LETTING DATE : 05/24/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-2019240 1C ) 1C )
|CENTRAL PAINTING, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0019 619-61000 LUMP |  75000.00000 75000.00] |
CLEAN STEEL BRIDGE , STR. NO. 5 I I |
0020 709-51821 LUMP | 500.00000 500.00] |
SURFACE SEAL , STR. NO. 1 I I |
0021 709-51821 LUMP | 500.00000 500.00] |
SURFACE SEAL , STR. NO. 2 I I |
0022 709-51821 LUMP | 500.00000 500.00] |
SURFACE SEAL , STR. NO. 3 I I |
0023 709-51821 LUMP | 500.00000 500.00] |
SURFACE SEAL , STR. NO. 4 I I |
0024 709-51821 LUMP | 500.00000 500.00] |
SURFACE SEAL , STR. NO. 5 I I |
0025 801-06640 16.000 EACH | 30.00000 480.00] |
CONSTRUCTION SIGN, A I I |
0026 801-06710 120.000 DAY | 10.00000 1200.00] |
FLASHING ARROW SIGN I I |
0027 801-06775 LUMP | 500.00000 500.00] |
MAINTAINING TRAFFIC , STR. NO. 1 I I |
0028 801-06775 LUMP | 500.00000 500.00] |
MAINTAINING TRAFFIC , STR. NO. 2 I I |
0029 801-06775 LUMP | 500.00000 500.00] |
MAINTAINING TRAFFIC , STR. NO. 3 I | |
0030 801-06775 LUMP | 500.00000 500.00] |
MAINTAINING TRAFFIC , STR. NO. 4 I I |
0031 801-06775 LUMP | 500.00000 500.00] |
MAINTAINING TRAFFIC , STR. NO. 5 I | |
0032 801-09133 2.000 EACH | 140000000 2800.00] |
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
SECTION TOTALS I $ 571,482.00]| $ | $
------------------------------------------ e e S
CONTRACT TOTALS I $ 571,482.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

DATE : 06/22/06

PAGE : 691 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  285,340.00 ROUTE : 41, 136, CO RD
CALL ORDER  : 691 CONTRACT ID : B -28649-A COUNTIES : WARREN MONTGOMERY
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 09/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 36-2726271 DAGLAS, A.G. PAINTING CO $ 276,001.00 100.0000%
2 35-1131315 FIVE STAR PAINTING, INC. $ 278,881.00 101.0435%
3 35-1778430 SPANOS, N._I. PAINTING, INC. $ 375,131.00 135.9165%
4  35-1841931 VENUS PAINTING COMPANY $ 399,621.00 144.7897%
5  35-2019240 CENTRAL PAINTING, INC. $ 520,441.00 188.5649%
IC 1 ) 36-2726271 | 2 ) 35-1131315 | 3 ) 35-1778430
IDAGLAS, A.G. PAINTING CO IFIVE STAR PAINTING, INC. |SPANOS, N.1. PAINTING, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
SECTION 0001  BRIDGE PAINTING
I | |
0001 105-08520 1.000 EACH | 500.00000 500.00] 250.00000 250.00] 250.00000 250.00
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 6.000 MOS | 500.00000 3000.00] 125.00000 750.00] 100.00000 600.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0004 110-01001 LUMP |  12500.00000 12500.00]  15000.00000 15000.00]  18000.00000 18000.00
MOBILIZATION AND DEMOBILIZATION I I |
0005 619-05926 LUMP | 4000.00000 4000.00] 1500.00000 1500.00] 5000.00000 5000.00
ENVIRONMENTAL CONTROL , STR. #1 I I |
0006 619-05926 LUMP | 3000.00000 3000.00] 2000.00000 2000.00] 5000.00000 5000.00
ENVIRONMENTAL CONTROL , STR. #2 I I |
0007 619-05926 LUMP | 3000.00000 3000.00] 1500.00000 1500.00] 5000.00000 5000.00
ENVIRONMENTAL CONTROL , STR. #3 I I |
0008 619-51859 LUMP |  26000.00000 26000.00]  34489.00000 34489.00]  45000.00000 45000.00
PAINT STEEL BRIDGE , STR. #1 I I |
0009 619-51859 LUMP |  44000.00000 44000.00]  24000.00000 24000.00]  45000.00000 45000.00
PAINT STEEL BRIDGE , STR. #2 I I |
0010 619-51859 LUMP |  15000.00000 15000.00]  17461.00000 17461.00]  20000.00000 20000.00
PAINT STEEL BRIDGE , STR. #3 I I |
0011 619-61000 LUMP |  40000.00000 40000.00]  70978.00000 70978.00]  86000.00000 86000.00
| | |

CLEAN STEEL BRIDGE , STR. #1



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 691 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  285,340.00 ROUTE : 41, 136, CO RD
CALL ORDER  : 691 CONTRACT ID : B -28649-A COUNTIES : WARREN MONTGOMERY
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 36-2726271 IC 2 ) 35-1131315 IC 3 ) 35-1778430
IDAGLAS, A.G. PAINTING CO IFIVE STAR PAINTING, INC. ISPANOS, N.1. PAINTING, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0012 619-61000 LUMP |  65000.00000 65000.00]  50001.00000 50001.00]  84000.00000 84000.00
CLEAN STEEL BRIDGE , STR. #2 I I |
0013 619-61000 LUMP |  30000.00000 30000.00]  37921.00000 37921.00]  40000.00000 40000.00
CLEAN STEEL BRIDGE , STR. #3 I I |
0014 709-51821 LUMP | 1000.00000 1000.00] 300.00000 300.00] 1000.00000 1000.00
SURFACE SEAL , STR. #1 I I |
0015 709-51821 LUMP | 1000.00000 1000.00] 300.00000 300.00] 1000.00000 1000.00
SURFACE SEAL , STR. #2 I I |
0016 709-51821 LUMP | 1000.00000 1000.00] 500.00000 500.00] 1000.00000 1000.00
SURFACE SEAL , STR. #3 I I |
0017 801-01093 4.000 EACH | 1000.00000 4000.00]| 600.00000 2400.00] 600.00000 2400.00
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I | |
0018 801-06640 22.000 EACH | 200.00000 4400.00] 190.00000 4180.00] 190.00000 4180.00
CONSTRUCTION SIGN, A I I |
0019 801-06710 150.000 DAY | 2400000 3600.00] 18.00000 2700.00] 18.00000 2700.00
FLASHING ARROW SIGN I | |
0020 801-06775 LUMP | 2000.00000 2000.00] 3000.00000 3000.00] 1000.00000 1000.00
MAINTAINING TRAFFIC , STR. #1 I I |
0021 801-06775 LUMP | 3000.00000 3000.00] 2100.00000 2100.00] 1000.00000 1000.00
MAINTAINING TRAFFIC , STR. #2 I | |
0022 801-06775 LUMP | 4000.00000 4000.00] 1350.00000 1350.00] 1000.00000 1000.00
MAINTAINING TRAFFIC , STR. #3 I I |
0023 801-09133 2.000 EACH | 3000.00000 6000.00] 3100.00000 6200.00] 3000.00000 6000.00
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
SECTION TOTALS I $ 276,001.00] $ 278,881.00] $ 375,131.00
—————————————————————————————————————————— gy
CONTRACT TOTALS | $ 276,001.00] $ 278,881.00] $ 375,131.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 691 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  285,340.00 ROUTE : 41, 136, CO RD
CALL ORDER  : 691 CONTRACT ID : B -28649-A COUNTIES : WARREN MONTGOMERY
LETTING DATE : 05/24/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1841931 IC 5 ) 35-2019240 1C )
[VENUS PAINTING COMPANY |CENTRAL PAINTING, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  BRIDGE PAINTING
| | |
0001 105-08520 1.000 EACH | 600.00000 600.00]| 200.00000 200.00]
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 6.000 MOS | 600.00000 3600.00] 100.00000 600.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0004 110-01001 LUMP |  30000.00000 30000.00]  15000.00000 15000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0005 619-05926 LUMP | 300.00000 300.00] 500.00000 500.00]
ENVIRONMENTAL CONTROL , STR. #1 I | |
0006 619-05926 LUMP | 300.00000 300.00] 500.00000 500.00]
ENVIRONMENTAL CONTROL , STR. #2 I I |
0007 619-05926 LUMP | 300.00000 300.00] 500.00000 500.00]
ENVIRONMENTAL CONTROL , STR. #3 I I |
0008 619-51859 LUMP |  30000.00000 30000.00]  30000.00000 30000.00]
PAINT STEEL BRIDGE , STR. #1 I I |
0009 619-51859 LUMP |  30000.00000 30000.00]  40000.00000 40000.00]
PAINT STEEL BRIDGE , STR. #2 I | |
0010 619-51859 LUMP |  30000.00000 30000.00]  20000.00000 20000.00]
PAINT STEEL BRIDGE , STR. #3 I I |
0011 619-61000 LUMP |  90000.00000 90000.00] 144000.00000 144000.00]|
CLEAN STEEL BRIDGE , STR. #1 I I |
0012 619-61000 LUMP |  90000.00000 90000.00] 150000.00000 150000.00]
CLEAN STEEL BRIDGE , STR. #2 I I |
0013 619-61000 LUMP |  90000.00000 90000.00] 111000.00000 111000.00]
CLEAN STEEL BRIDGE , STR. #3 I I |
0014 709-51821 LUMP | 300.00000 300.00] 500.00000 500.00]
SURFACE SEAL , STR. #1 I I |
0015 709-51821 LUMP | 300.00000 300.00] 500.00000 500.00]
SURFACE SEAL , STR. #2 I I |
0016 709-51821 LUMP | 300.00000 300.00] 500.00000 500.00]
SURFACE SEAL , STR. #3 I I |
0017 801-01093 4.000 EACH | 50.00000 200.00] 50.00000 200.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I | |
0018 801-06640 22.000 EACH | 10.00000 220.00] 20.00000 440.00]
| | |

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/22/06
PAGE : 691 -4

ENGINEER"S ESTIMATE: $  285,340.00 ROUTE : 41, 136, CO RD
CALL ORDER  : 691 CONTRACT ID : B -28649-A COUNTIES : WARREN MONTGOMERY
LETTING DATE : 05/24/06 10:00 AM DISTRICT ~ : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1841931 IC 5 ) 35-2019240 1C )
[VENUS PAINTING COMPANY ICENTRAL PAINTING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0019 801-06710 150.000 DAY | 10.00000 1500.00] 10.00000 1500.00]
FLASHING ARROW SIGN | | |
0020 801-06775 LUMP | 300.00000 300.00] 500.00000 500.00]
MAINTAINING TRAFFIC , STR. #1 | | |
0021 801-06775 LUMP | 300.00000 300.00] 500.00000 500.00]
MAINTAINING TRAFFIC , STR. #2 | | |
0022 801-06775 LUMP | 300.00000 300.00] 500.00000 500.00]
MAINTAINING TRAFFIC , STR. #3 | | |
0023 801-09133 2.000 EACH | 400.00000 800.00] 1500.00000 3000.00]
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
SECTION TOTALS | $ 399,621.00] $ 520,441.00]| $
------------------------------------------ A -
CONTRACT TOTALS l $ 399,621.00] $ 520,441.00] $




CALL ORDER

LETTING DATE :

: 635
05/24/06

CONTRACT DESCRIPTION :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT

CONTRACT TIME :

ID :

LOW BID

B -27366-B

ITEM ANALYSIS

08/15/07 COMPLETION DATE

DATE :
PAGE :

06/22/06
635 -1

% OF
LOW BID

100.0000
102.2992
107.8396

LINE

OVERRUN/
UNDERRUN

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

1 35-1801998 CLR, INC.
2 -EST- ENGINEER®"S ESTIMATE
3  35-1618530 AMERICAN CONTRACTING & SERVICES
ITEM/ ESTIMATED BID PRICE/
DESCRIPTION QUANTITY PRICE UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
105-06845 1.000 29,141.80000 20,000.00000
CONSTRUCTION ENGINEERING LS
105-06899 1.000 125.00000 406.00000
RADIO EACH
105-06908 16.000 75.00000 89.00000
RADIO SERVICE MOS
105-07039 16.000 2,200.00000 1,400.00000
FIELD OFFICE, B MOS
105-08520 1.000 145.00000 406.00000
CELLULAR TELEPHONE/RADIO EACH
105-08521 16.000 88.00000 89.00000
CELLULAR TELEPHONE/RADIO SERVICE MOS
105-08524 1.000 1.00000 1.00000
CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN DOL
109-08443 1.000 1.00000 1.00000
QUALITY ADJUST, TEMP TRAF CONT DEVI DOL
109-08444 1.000 1.00000 1.00000
QUALITY ADJUSTMENTS, FAILED MATERIALS DOL
110-01001 1.000 91,760.00000 88,000.00000
MOBILIZATION AND DEMOBILIZATION LS
201-52370 1.000 6,000.00000 16,500.00000
CLEARING RIGHT OF WAY LS
202-02240 380.000 16.69081 17.50000
PVMT REMOVAL m2
202-02241 51.500 11.66031 18.00000
GUARDRAIL, REMOVE m
202-05544 12,300.000 0.25000 0.20000
REGULATED MATERIALS, DISPOSE, C L
202-05545 12.300 91.16000 250.00000
REGULATED MATERIALS, DISPOSE, C m3
202-05549 12,300.000 0.15000 0.16000
REGULATED MATERIALS, REMOVE, C L
202-05550 12.300 183.90301 50.00000
REGULATED MATERIALS, REMOVE, C m3
202-05554 12,300.000 0.18538 0.13000
REGULATED MATERIALS, TRANSPORT, C L
202-05555 12.300 17.57068 70.00000
REGULATED MATERIALS, TRANSPORT, C m3
202-05571 20.000 212.20255 100.00000

0020

COUNTIES :
PROJECT(S) :
TOTAL APP
BID R
$ 1,841,148.55
$ 1,883,479.92
$ 1,985,486.63
ESTIMATED BID
AMOUNT AMOUNT
20,000.
29,141.80
406.
125.00
1,424.
1,200.00
22,400.
35,200.00
406.
145.00
1,424.
1,408.00
1.
1.00
1
1.00
1.
1.00
88,000.
91,760.00
16,500.
6,000.00
6,650.
6,342.51
927.
600.51
2,460.
3,075.00
3,075.
1,121.27
1,968.
1,845.00
615.
2,262.01
1,599.
2,280.17
861.
216.12
2,000.

SULLIVAN

0563005

ARENT % OF

ANK EST
1 97.7525
2 100.0000
3 105.4159

BID

EST %
00000 68.6299
00000  324.8000
00000  118.6667
00000 63.6364
00000  280.0000
00000 101.1364
00000  100.0000
.00000  100.0000
00000  100.0000
00000 95.9024
00000  275.0000
00000  104.8481
00000  154.3688
00000 80.0000
00000  274.2426
00000 106.6667
00000 27.1882
00000 70.1264
00000  398.3898
00000 47.1248

-9,141.
281.
224.

-12,800.
261.

16.

0.

0.

0.

-3,760.

10,500.
307.
326.

-615.
1,953.
123.
-1,647.
-681.

644.

80

00

00

00

00

00

00

00

00

00

00

49

49

00

73

00

01

17

88



INDIANA DEPARTMENT OF TRANSPORTATION

RACT

ITEM ANALYSIS

COUNTIES :

SULLIVAN

DATE : 06/22/06
PAGE : 635 -2

ESTIMATED

ED

AMOUNT

BID
AMOUNT

OVERRUN/
UNDERRUN

0023

0024

0025

0026

0027

0028

0029

0030

0031

0032

0033

0034

0035

0036

0037

0038

0039

0040

0041

0042

0043

0044

0045

CALL ORDER : 635 CONT
LETTING DATE : 05/24/06
ITEM/ ESTIMAT

DESCRIPTION QUANTITY PRICE
TESTING FOR WASTES

202-05571 20.000 212.
TESTING FOR WASTES

202-51330 1.000 50,000.
PRESENT STRUCTURE, REMOVE

202-74045 12.000 38.
SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE

202-74080 2.000 1,486.
OVRHEAD SIGN STR, CANTILEVER, REM

203-02000 2,852.000 24.
EXCAVATION, COMMON

203-51223 968.000 11.
EXCAVATION, WATERWAY

205-03371 25.000 19.
SEDIMENT REMOVE

205-06931 49.600 37.
TEMPORARY CHECK DAM, REVETMENT RIPRAP

205-06933 1.000 99.
TEMPORARY DITCH INLET PROTECTION

205-06936 53.200 35.
TEMPORARY SEDIMENT TRAP

205-06937 858.000 7.
TEMPORARY SILT FENCE

205-06938 17.700 67.
TEMPORARY SLOPE DRAIN

206-51220 270.500 200.
EXCAVATION, WET

206-51225 21.800 115.
EXCAVATION, DRY

207-08267 1,589.000 14.
SUBGRADE TREATMENT, TYPE I11A

207-08268 4,332.600 25.
SUBGRADE TREATMENT, TYPE IV

211-06467 27.200 100.
AGGREGATE FOR END BENT BACKFILL

211-07454 46.100 46.
STRUCTURE BACKFILL

213-08058 17.300 108.
FLOWABLE BACKFILL

301-07448 2,064.900 30.
COMPACT AGG, NO. 53, BASE

302-07455 56.100 100.
DENSE GRADED SUBBASE

306-08033 1,720.000 4.
MILLING, ASPHALT, 25 mm

306-08043 899.000 4.
MILLING, TRANSITION

401-06264 1.000 5,000.
PROFILOGRAPH, HMA

402-07433 631.100 80.

20255

00000

43388

62264

00000

91230

32841

47470

73500

10401

00000

18114

00000

00000

23510

52000

00000

06444

88048

00000

00000

75000

75000

00000

00000

LOW BID
ID : B -27366-B
BID PRICE/
UNITS
EACH
100.00000
EACH
46,500.00000
LS
75.00000
EACH
1,100.00000
EACH
8.05000
m3
9.95000
m3
35.00000
m3
34.00000
Mg
400.00000
EACH
33.00000
Mg
5.00000
m
125.00000
m
130.00000
m3
115.00000
m3
4._.80000
m2
10.15000
m2
165.00000
m3
33.50000
m3
115.00000
m3
20.00000
Mg
90.00000
m3
3.65000
m2
3.65000
m2
3,130.00000
LS
91.00000

4,244.
4,244.
50,000.
461.
2,973.
68,448.
11,531.
483.
1,858.
99.
1,867.
6,006.
1,189.
54,100.
2,507.
22,619.
110,567.
2,720.
2,123.
1,883.
61,947.
5,610.
8,170.
4,270.

5,000.

05

05

00

21

25

00

11

21

75

74

53

00

11

00

00

57

95

00

57

63

00

00

00

25

00

2,000.00000
46,500.00000
900.00000
2,200.00000
22,958.60000
9,631.60000
875.00000
1,686.40000
400.00000
1,755.60000
4,290.00000
2,212.50000
35,165.00000
2,507.00000
7,627.20000
43,975.89000
4,488.00000
1,544 .35000
1,989.50000
41,298.00000
5,049.00000
6,278.00000
3,281.35000
3,130.00000

57,430.10000

195.

73.

33.

83.

181.

90.

401.

94.

71.

186.

65.

100.

33.

39.

165.

72.

105.

66.

90.

76.

76.

62.

113.

.1248

.0000

1389

9931

5417

5271

0807

7276

0427

0065

4286

0635

0000

0000

7195

7727

0000

7242

6205

6667

0000

8421

8421

6000

7500

438.
-773.
-45,489.
-1,899.
391.
-172.
300.
-111.
-1,716.
1,023.
-18,935.
0.
-14,992.
-66,592.
1,768.
-579.
105.
-20,649.
-561.
-1,892.
-988.

-1,870.

79

25

40

51

79

35

26

93

00

39

00

00

37

06

00

22

87

00

00

00

90

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 635 -3
LOW BID ITEM ANALYSIS

CALL ORDER : 635 CONTRACT ID : B -27366-B COUNTIES : SULLIVAN
LETTING DATE : 05/24/06
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/

LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN

HMA SURFACE, TYPE B Mg 50,488.00 6,942.10
0046 402-07438 833.100 78.00000 86.50000 72,063.15000 110.8974

HMA INTERMEDIATE, TYPE B Mg 64,981.80 7,081.35
0047 402-07441 1,577.600 65.00000 72.00000 113,587.20000 110.7692

HVA BASE, TYPE B Mg 102,544.00 11,043.20
0048 402-07453 517.100 74.27000 75.00000 38,782.50000 100.9829

HMA FOR TEMPORARY PVMT Mg 38,405.02 377.48
0049 406-05520 4.300 375.00000 405.00000 1,741.50000 108.0000

ASPHALT FOR TACK COAT Mg 1,612.50 129.00
0050 601-01522 4.000 1,937.00000 2,050.00000 8,200.00000 105.8338

GUARDRAIL TRANSITION TYPE TGB EACH 7,748.00 452.00
0051 601-02206 106.680 30.51819 35.00000 3,733.80000 114.6857

TEMP GUARDRAIL, W BEAM, 1.905 m SPACING m 3,255.68 478.12
0052 601-94689 4.000 2,418.15939 2,400.00000 9,600.00000 99.2490

GUARDRAIL END TREATMENT, OS EACH 9,672.64 -72.64
0053 601-97080 4.000 1,510.32417 1,700.00000 6,800.00000 112.5586

TEMPORARY GUARDRAIL END TREATMENT, OS EACH 6,041.30 758.70
0054 601-99105 78.105 70.14604 70.00000 5,467 .35000 99.7917

GUARDRAIL, W BEAM, 1.905 m SPACING m 5,478.76 -11.41
0055 602-06729 8.000 8.75796 39.00000 312.00000  445.3326

BARRIER DELINEATOR EACH 70.06 241.94
0056 605-06140 164.000 67.42812 70.00000 11,480.00000 103.8143

CURB AND GUTTER, CONCRETE m 11,058.21 421.79
0057 605-94811 1.000 801.36857 1,300.00000 1,300.00000 162.2222

CURB TURNOUT EACH 801.37 498.63
0058 607-06335 15.500 263.64568 300.00000 4,650.00000 113.7890

PAVED SIDE DITCH, A m 4,086.51 563.49
0059 609-06259 374.100 76.77000 65.00000 24,316.50000 84.6685

REINFORCED CONCRETE BRIDGE APPR, 300 mm m2 28,719.66 -4,403.16
0060 610-07486 28.900 98.21254 240.00000 6,936.00000 244.3682

HMA FOR APPROACHES, TYPE A Mg 2,838.34 4,097 .66
0061 610-07712 603.900 50.00000 42.00000 25,363.80000 84.0000

PCCP FOR APPROACHES, 150 mm m2 30,195.00 -4,831.20
0062 611-06497 2.000 158.83155 300.00000 600.00000 188.8812

MAILBOX ASSEMBLY, SINGLE EACH 317.66 282.34
0063 615-06490 25.000 105.57473 129.00000 3,225.00000 122.1882

RIGHT OF WAY MARKER EACH 2,639.37 585.63
0064 615-06505 4.000 497.75549 610.00000 2,440.00000 122.5503

MONUMENT, B EACH 1,991.02 448.98
0065 616-02320 1,656.300 2.65030 1.00000 1,656.30000 37.7316

GEOTEXTILES m2 4,389.69 -2,733.39
0066 616-06405 822.800 26.17890 27.00000 22,215.60000 103.1365

RIPRAP, REVETMENT Mg 21,540.00 675.60
0067 621-01004 3.000 675.00000 1,050.00000 3,150.00000 155.5556

MOBILIZATION AND DEMOBILIZATION FOR SEED EACH 2,025.00 1,125.00
0068 621-01371 56.000 15.28486 14.00000 784 .00000 91.5941

SEED MIXTURE, LEGUME, 2 kg 855.95 -71.95
0069 621-06545 1.200 493.90911 1,200.00000 1,440.00000 242.9601

FERTILIZER Mg 592.69 847.31

0070 621-06553 128.000 7.57388 9.00000 1,152.00000 118.8290



INDIANA DEPARTMENT OF TRANSPORTATION

L

ID :

Ow BID

ITEM ANALYSIS

B -27366-B

COUNTIES :

SULLIVAN

DATE : 06/22/06
PAGE : 635 -4

BID PRICE/

0073

0074

0075

0076

0077

0078

0079

0080

0081

0082

0083

0084

0085

0086

0087

0088

0089

0090

0091

0092

0093

0094

0095

CALL ORDER : 635 CONTRACT
LETTING DATE : 05/24/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE
SEED MIXTURE, R

621-06557 30.400 8.20024
SEED MIXTURE, T

621-06565 6.100 524.16514
MULCHING MATERIAL

621-06567 22.400 1.74847
WATER

621-06575 1,237.400 5.49533
SODDING, NURSERY

622-52436 4.000 29.16220
SIGN, DO NOT MOW OR SPRAY

622-91786 400.000 8.81161
SEEDLING

701-01849 252.600 216.40000
PILE, CONCRETE, STEEL SHELL ENCASED,

701-93633 15.000 500.00000
OVERSIZED PREDRILLED PILE HOLES

702-51005 140.400 633.27000
CONCRETE, A, SUBSTRUCTURE

702-51015 34.800 833.00000
CONCRETE, B, FOOTINGS

703-51030 13,028.000 2.12000
REINFORCING STEEL

703-51032 38,817.000 2.40000
REINFORCING STEEL, EPOXY COATED

704-51002 201.200 666.20000
CONCRETE, C, SUPERSTRUCTURE

706-05732 4.000 1,392.30007

CONCRETE BRIDGE RAILING TRANSITION, TBC

706-51020 17.500 608.77293
CONCRETE, C, RAILING

707-05979 264.000 590.00000
STR. MEMBERS, BOX BEAM, CB, 686mmX1219mm

709-51821 1.000 6,700.00000
SURFACE SEAL

713-51335 1.000 125,000.00000
TEMPORARY BRIDGE AND APPROACHES

715-05121 25.500 257.76878
PIPE, TYPE 1, CIRCULAR, 450 mm

715-05149 94.000 97.77951
PIPE, TYPE 2, CIRCULAR, 300 mm

715-05151 18.500 141.66800
PIPE, TYPE 2, CIRCULAR, 375 mm

715-05169 49.000 91.33629
PIPE, TYPE 3, CIRCULAR, 375 mm

715-05173 8.500 156.72757
PIPE, TYPE 3, CIRCULAR, 600 mm

715-05407 53.000 22.51601
PIPE, END BENT DRAIN, 150 mm

715-46000 1.000 310.10683

m2
EACH

EACH

m3
m3
kg
kg
m3
EACH
m3
m2
LS

LS

UNITS

75.

225.
450.
525.

2,300.

545.
1,550.
645.
625.
4,700.
245,000.
110.
95.
100.
100.
150.
30.

230.

.80000

.00000

-00000

.50000

00000

.75000

00000

00000

00000

00000

.02000

.09000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

ESTIMATED
AMOUNT

6,799.
116.
3,524.
54,662.
7,500.
88,911.
28,988.
27,619.
93,160.
134,039.
5,569.
10,653.
155,760.
6,700.
125,000.
6,573.
9,191.
2,620.
4,475.
1,332.

1,193.

.17

92

65

64

64

00

11

40

36

80

44

20

53

00

00

00

10

27

86

48

18

35

BID
AMOUNT
389.
4,270.
89.
3,093.
300.
3,100.
56,835.
6,750.
73,710.
80,040.
26,316.
81,127.
109,654.
6,200.
11,287.
165,000.
4,700.
245,000.
2,805.
8,930.
1,850.
4,900.
1,275.
1,590.

230.

12000

00000

60000

50000

00000

00000

00000

00000

00000

00000

56000

53000

00000

00000

50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

228.

45.

257.

87.

103.

90.

82.

276.

95.

87.

81.

111.

105.

105.

70.

196.

42.

97.

70.

109.

95.

133.

74

.0913

.5456

7465

4932

1796

9522

9741

0000

9030

1104

2830

0833

8073

3266

9508

9322

1493

0000

6739

1574

5875

4855

7078

2384

.1672

OVERRUN/
UNDERRUN

-3,706.
183.
-424.
2,172.
-750.
-15,201.
51,051
-1,302.
-12,033.
-24,385.
630.
633.
9,240.
-2,000.
120,000.
-3,768.
-261.
-770.
424
-57.

396.

.43

42

35

64

36

00

11

60

80

27

44

80

97

00

00

00

10

27

86

52

18

65



INDIANA DEPARTMENT OF TRANSPORTATION

RACT

ITEM ANALYSIS

COUNTIES :

SULLIVAN

: 06/22/06
- 635 -5

ESTIMATED
AMOUNT

0098

0099

0100

0101

0102

0103

0104

0105

0106

0107

0108

0109

0110

0111

0112

0113

0114

0115

0116

0117

0118

0119

0120

CALL ORDER : 635 CONT
LETTING DATE : 05/24/06
ITEM/ ESTIMAT

DESCRIPTION QUANTITY PRICE
PIPE END SECTION, 300 mm

715-46005 7.000 288.
PIPE END SECTION, 375 mm

715-46010 2.000 336.
PIPE END SECTION, 450 mm

715-46020 2.000 404.
PIPE END SECTION, 600 mm

720-04666 4.000 2,800.
CATCH BASIN

720-45035 1.000 1,236.
INLET, F7

728-98377 1.000 2,250.
MASONRY COATING

801-04308 2.000 286.
ROAD CLOSURE SIGN ASSEMBLY

801-06203 205.000 1.
TEMPORARY PAVEMENT MARKING, 100 mm

801-06203 415.000 1.
TEMPORARY PAVEMENT MARKING, 100 mm

801-06207 385.000 3.
TEMPORARY PAVEMENT MARKING, REMOVABLE,

801-06207 675.000 3.
TEMPORARY PAVEMENT MARKING, REMOVABLE,

801-06211 1.000 72.
TEMPORARY PAVEMENT MESSAGE MARKING,

801-06218 12.200 10.
TEMPORARY TRANSVERSE PAVEMENT MARKING, R

801-06640 42.000 132.
CONSTRUCTION SIGN, A

801-06645 8.000 55.
CONSTRUCTION SIGN, B

801-06649 37.000 3.
TEMPORARY RAISED PAVEMENT MARKER, 1

801-06775 1.000 30,000.
MAINTAINING TRAFFIC

801-07118 18.000 50.
BARRICADE, 111-A

802-05701 28.400 38.
SIGN POST, SQUARE, 1, REINFORCED ANCHOR

802-05702 12.500 38.
SIGN POST, SQUARE, 2, REINFORCED ANCHOR

802-05706 7.400 35.
SIGN POST, SQUARE, 3, UNREINFORCED ANCHO

802-07159 1.000 3,097.
CANTILEVER TRAFFIC SIGN SUPP FOUN, 11

802-76025 8.630 182.
SIGN, SHEET, ENCAPSULATED LENS WITH LEGE

802-76035 4.640 202.

SIGN, SHEET ,ENCAPSULATED LENS WITH LEGEND
802-76045 1.760 203.

ED

98151

73890

30000

00000

93045

00000

60000

75468

75468

82788

82788

29201

32914

00000

01810

30213

00000

06249

98135

07876

79245

15300

10973

93219

00384

LOW BID
ID : B -27366-B
BID PRICE/
UNITS
EACH
240.00000
EACH
340.00000
EACH
370.00000
EACH
2,200.00000
EACH
1,450.00000
EACH
3,300.00000
LS
650.00000
EACH
2.50000
m
2.50000
m
3.65000
m
3.65000
m
225.00000
EACH
45.00000
m
200.00000
EACH
95.00000
EACH
8.50000
EACH
30,000.00000
LS
65.00000
m
44 50000
m
41.00000
m
51.00000
m
3,180.00000
EACH
255.00000
m2
250.00000
m2
310.00000

808.
11,200.
1,236.
2,250.
573.
359.
728.
1,473.
2,583.
72.

126.

5,544

440.
122.
30,000.
901.
1,107.
475.
264.
3,097.
1,571.

941.

60

00

93

00

20

71

19

73

82

29

02

.00

14

18

00

12

07

98

86

15

61

61

BID

AMOUNT
1,680.00000
680.00000
740.00000
8,800.00000
1,450.00000
3,300.00000
1,300.00000
512.50000
1,037.50000
1,405.25000
2,463.75000
225.00000
549.00000
8,400.00000
760.00000
314.50000
30,000.00000
1,170.00000
1,263.80000
512.50000
377.40000
3,180.00000
2,200.65000
1,160.00000

545.60000

100.

91.

78.

117.

146.

226.

142.

142.

95.

95.

311.

435.

151.

172.

257.

100.

129.

114.

107.

142.

102.

140.

123.

152.

.0503

9681

5162

5714

2257

6667

7969

4759

4766

3533

3530

2464

6451

5152

6723

4071

0000

8384

1572

6726

4904

6750

0252

1933

7051

OVERRUN/
UNDERRUN

-342.

-68.
-2,400.
213.
1,050.
726.
152.
309.
-68.
-120.
152.
422.
2,856.
319.

192.

268.
156.
36.
112.
82.
629.

218.

60

00

07

00

80

79

31

48

07

71

98

00

86

32

.00

88

73

52

54

85

04

39



INDIANA DEPARTMENT OF TRANSPORTATION

L

ID :

Ow BID

B -2736

ITEM ANALYSIS

COUNTIES :

SULLIVAN

06/22/06
635 -6

DATE :
PAGE :

BID P
UNITS

BID

AMOUNT

OVERRUN/
UNDERRUN

CALL ORDER : 635 CONTRACT
LETTING DATE : 05/24/06
ITEM/ ESTIMATED

LINE DESCRIPTION QUANTITY PRICE
SIGN, SHEET ,ENCAPSULATED LENS WITH LEGEND

0121 802-76135 1.000 9,231.00000
OVERHEAD SIGN STRUCTURE, CANTILEVER SING

0122 804-06740 54.000 32.83561
DELINEATOR WITH POST, D2

0123 808-06713 1,450.000 0.75338
LINE, PAINT, SOLID, WHITE, 100 mm

0124 808-06714 960.000 0.79619
LINE, PAINT, SOLID, YELLOW, 100 mm

0125 808-75297 25.500 17.44272
TRANSVERSE MARKINGS, THERMOPLASTIC, STOP

0126 808-75320 4.000 70.50310
PAVEMENT MESSAGE MRKNG, THERMO.,LANE INDI

0127 808-75996 13.000 13.55485
SNOWPLOWABLE RAISED PAVEMENT MARKER, REM

0128 808-75998 31.000 52.52340

SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

EACH

EACH

EACH

EACH

EACH

26.

160.

45.

57.

6-B
RICE/ ESTIMATED
AMOUNT
357.29
.00000
9,231.00
.00000
1,773.12
.75000
1,092.40
. 75000
764.34
00000
444 .79
00000
282.01
00000
176.21
00000
1,628.23

9,600.
1,728.
1,087.
720.
663.

640.

00000

00000

50000

00000

00000

00000

-00000

.00000

99.

94.

149.

226.

331.

108.

.9974

.4553

5514

1989

0591

9423

1,883,479.92

1,883,479.92

1,841,148.

1,841,148.

-42,331.

.90

.34

.21

.99

.79

.77

.37

37



LINE

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

INDIANA DEPARTMENT OF TRANSPORTATION

DUBOIS

ARENT
ANK

00000

00000

00000

00000

00000

00000

70000

00000

00000

00000

00000

00000

60000

00000

89000

00000

00000

00000

0244031

% OF
EST

76.6897
100.0000
105.1870
109.0942
117.5106

BID

EST %
33.3333
62.5000
100.0000
100.0000
67.5000
90.9091
167.1338
116.6667
41.9355
16.1290
102.9252
79.1202
56.7116
107.1721
39.5000
68.0734
114.8031

66.6667

06/22/06
641 -1

DATE :
PAGE :

OVERRUN/
UNDERRUN

-18,000.
-7,200.
0.

0.
-13,000.
-1,000.
215.
5,000.
-16,848.
-1,315.
2.

-26.
-538.
55.
-18,502.
-498.
380.

-5,763.

00

00

00

00

00

00

58

00

00

60

16

39

59

21

11

08

64

00

LOW BID ITEM ANALYSIS
CALL ORDER : 641 CONTRACT ID : B -27919-A COUNTIES :
LETTING DATE : 05/24/06
CONTRACT TIME : 05/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
TOTAL APP
RANK  VENDOR VENDOR NAME BID R
1 35-1364963 ERBER & MILLIGAN CONSTR. CO. $ 559,251.54
2 -EST- ENGINEER®"S ESTIMATE $ 729,239.39
3  35-2040801 GOHMANN ASPHALT & CONSTR., INC. $ 767,064.97
4  35-1385672 FORCE CONSTRUCTION CO. INC. $ 795,558.00
5 35-1618530 AMERICAN CONTRACTING & SERVICES $ 856,933.75
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID
DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT
SECTION NO. 0001 BRIDGE REPLACEMENT
105-06845 1.000 27,000.00000 9,000.00000 9,000.
CONSTRUCTION ENGINEERING LS 27,000.00
105-07038 12.000 1,600.00000 1,000.00000 12,000.
FIELD OFFICE, A MOS 19,200.00
109-08443 1.000 1.00000 1.00000 1.
QUALITY ADJUST, TEMP TRAF CONT DEVI DOL 1.00
109-08444 1.000 1.00000 1.00000 1.
QUALITY ADJUSTMENTS, FAILED MATERIALS DOL 1.00
110-01001 1.000 40,000.00000 27,000.00000 27,000.
MOBILIZATION AND DEMOBILIZATION LS 40,000.00
201-52370 1.000 11,000.00000 10,000.00000 10,000.
CLEARING RIGHT OF WAY LS 11,000.00
202-02241 35.780 8.97492 15.00000 536.
GUARDRAIL, REMOVE m 321.12
202-51330 1.000 30,000.00000 35,000.00000 35,000.
PRESENT STRUCTURE, REMOVE LS 30,000.00
203-02000 936.000 31.00000 13.00000 12,168.
EXCAVATION, COMMON m3 29,016.00
205-03371 50.600 31.00000 5.00000 253.
SEDIMENT REMOVE m3 1,568.60
205-06931 1.520 48.57732 50.00000 76.
TEMPORARY CHECK DAM, REVETMENT RIPRAP Mg 73.84
205-06933 2.000 63.19660 50.00000 100.
TEMPORARY DITCH INLET PROTECTION EACH 126.39
205-06936 35.280 35.26629 20.00000 705.
TEMPORARY SEDIMENT TRAP Mg 1,244.19
205-06937 165.000 4.66537 5.00000 825.
TEMPORARY SILT FENCE m 769.79
207-08263 1,529.100 20.00000 7.90000 12,079.
SUBGRADE TREATMENT, TYPE IA m2 30,582.00
211-06467 23.600 66.10499 45.00000 1,062.
AGGREGATE FOR END BENT BACKFILL m3 1,560.08
211-07454 65.600 39.19755 45.00000 2,952.
STRUCTURE BACKFILL m3 2,571.36
301-07448 576.300 30.00000 20.00000 11,526.
COMPACT AGG, NO. 53, BASE Mg 17,289.00
302-07455 34.400 56.69155 45.00000 1,548.

0019

00000

79.3769



INDIANA DEPARTMENT OF TRANSPORTATION

RACT

L

ID :

Ow BID

ITEM ANALYSIS

B -27919-A

COUNTIES :

DUBOIS

DATE : 06/22/06
PAGE : 641 -2

BID PRICE/

0022

0023

0024

0025

0026

0027

0028

0029

0030

0031

0032

0033

0034

0035

0036

0037

0038

0039

0040

0041

0042

0043

0044

CALL ORDER : 641 CONT
LETTING DATE : 05/24/06
ITEM/ ESTIMAT

DESCRIPTION QUANTITY PRICE
DENSE GRADED SUBBASE

304-07490 4.700 110.
HMA PATCHING, TYPE B

402-07432 61.200 89.
HMA SURFACE, TYPE A

402-07433 69.100 77.
HMA SURFACE, TYPE B

402-07438 116.800 69.
HMA INTERMEDIATE, TYPE B

402-07440 183.600 55.
HMA BASE, TYPE A

402-07441 387.500 59.
HVA BASE, TYPE B

405-05517 1.640 584.
ASPHALT FOR PRIME COAT

406-05520 0.690 300.
ASPHALT FOR TACK COAT

601-01128 4.000 1,100.
GUARDRAIL TRANSITION TYPE WGB

601-01846 2.000 1,742.
GUARDRAIL TERMINAL SYS, W BEAM, CURVED,3

601-04746 2.000 5,899.
ENERGY ABSORBING TERMINAL, CZ

601-94689 2.000 2,686.
GUARDRAIL END TREATMENT, OS

601-99105 30.480 73.
GUARDRAIL, W BEAM, 1.905 m SPACING

602-06729 6.000 8.
BARRIER DELINEATOR

603-03692 45.000 15.
FENCE, WOOD

609-06259 232.800 125.
REINFORCED CONCRETE BRIDGE APPR, 300 mm

610-07486 85.600 100.
HVMA FOR APPROACHES, TYPE A

611-06497 1.000 167.
MAILBOX ASSEMBLY, SINGLE

611-06498 2.000 207.
MAILBOX ASSEMBLY, DOUBLE

615-06490 18.000 103.
RIGHT OF WAY MARKER

616-02320 525.300 2.
GEOTEXTILES

616-05688 461.900 29.
RIPRAP, CLASS 1

616-06405 31.400 39.
RIPRAP, REVETMENT

621-01004 2.000 614.
MOBILIZATION AND DEMOBILIZATION FOR SEED

621-06545 0.400 742.

ED

00000

51491

51000

58401

31251

06000

01543

62894

49445

18182

27816

78844

60585

74860

00000

00000

00000

92029

91852

96336

68635

82089

98536

28091

28528

EACH
EACH
EACH

EACH

EACH

m2
Mg
EACH
EACH
EACH
m2
Mg
Mg
EACH

UNITS

100.
80.
80.
75.
75.
75.
10.

500.

1,450.
2,000.
1,750.
2,750.

60.

90.
80.
90.
200.
250.

125.

22.
22.
475.

400.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

-50000

00000

00000

00000

00000

ESTIMATED
AMOUNT

1,950.
517.
5,478.
5,355.
8,127.
10,155.
22,885.
957.
207.
4,401.
3,484.
11,798.
5,373.
2,243.
52.
675.
29,100.
8,560.
167.
415.
1,871.
1,411.
13,774.
1,255.

1,228.

19

00

31

94

41

38

75

79

43

98

36

56

58

51

49

00

00

00

92

84

34

14

27

54

56

BID
AMOUNT
470.
4,896.
5,528.
8,760.
13,770.
29,062.
16.
345.
5,800.
4,000.
3,500.
5,500.
1,828.
54.
4,050.
18,624.
7,704.
200.
500.
2,250.
1,838.
10,161.
690.
950.

160.

00000

00000

00000

00000

00000

50000

40000

00000

00000

00000

00000

00000

80000

00000

00000

00000

00000

00000

00000

00000

55000

80000

80000

00000

00000

89.

103.

107.

135.

126.

166.

131.

114.

29.

102.

81.

102.

600.

64.

90.

119.

120.

120.

130.

73

55

7

53

.9091

3706

2125

7834

5932

9895

.7123

3212

7589

7987

6646

3526

5151

8767

0000

0000

0000

1043

2386

2347

2883

. 7738

.0202

.3263

.8884

OVERRUN/
UNDERRUN

-582.
172.
632.

3,614.
6,176.

-941.

137.

1,398.
515.
-8,298.
126.
-414.
1.
3,375.
-10,476.
-856.
32.

84.
378.
427.
-3,612.
-564.

-278.

06

59

62

75

39

57

02

64

56

42

71

51

00

00

00

08

16

66

41

47

74

56



INDIANA DEPARTMENT OF TRANSPORTATION

L

ID :

Ow BID

ITEM ANALYSIS

B -27919-A

COUNTIES :

DUBOIS

= 06/22/06

641 -3

BID PRICE/

0047

0048

0049

0050

0051

0052

0053

0054

0055

0056

0057

0058

0059

0060

0061

0062

0063

0064

0065

0066

0067

0068

0069

CALL ORDER : 641 CONTRACT
LETTING DATE : 05/24/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE
FERTILIZER

621-06553 41.800 7.15428
SEED MIXTURE, R

621-06557 36.300 11.00596
SEED MIXTURE, T

621-06565 1.980 414 .93552
MULCHING MATERIAL

621-06567 31.900 1.55711
WATER

621-06574 160.800 16.82928
SODDING

622-52436 2.000 30.92231
SIGN, DO NOT MOW OR SPRAY

622-91786 40.000 9.07884
SEEDLING

701-51195 112.000 210.00000
PILE, STEEL H, HP 310 X 79

701-91792 16.000 160.00000
PILE TIP, STEEL H

702-51110 292.200 8.99000
GRATES, BASINS, AND FITTINGS, CAST IRON

703-51032 17,587.000 2.68099
REINFORCING STEEL, EPOXY COATED

703-97703 300.000 18.00340
THREADED BAR SPLICE, EPOXY COATED

704-51002 105.200 895.78536
CONCRETE, C, SUPERSTRUCTURE

706-05733 4.000 1,203.11111
CONCRETE BRIDGE RAILING TRANSITION, WBC

706-51020 8.400 656.88581
CONCRETE, C, RAILING

707-05977 168.700 300.00000
STR. MEMBERS, BOX BEAM, CB, 432mmX1219mm

709-51821 1.000 4,500.00000
SURFACE SEAL

715-02398 1.000 2,152.62353
SAFETY METAL END SECTION, 6:1, 900 mm

715-05024 111.000 180.62255
PIPE, TYPE 2, CIRCULAR, 900 mm

715-05149 2.000 105.03217
PIPE, TYPE 2, CIRCULAR, 300 mm

715-05171 21.500 138.99237
PIPE, TYPE 3, CIRCULAR, 450 mm

715-05407 52.000 26.47149
PIPE, END BENT DRAIN, 150 mm

715-46010 4.000 333.52786
PIPE END SECTION, 450 mm

715-46040 1.000 805.64007
PIPE END SECTION, 900 mm

715-91361 2.000 140.43712

m2
EACH

EACH

EACH
kg
kg
EACH
m3
EACH
m3
m2
LS

EACH

EACH

EACH

UNITS

30.
10.
150.

110.

12.
550.
1,350.
600.
425.
2,500.
3,000.
214.
85.
120.
20.
350.
850.

50.

.00000

.00000

-00000

.00000

-00000

00000

00000

00000

00000

.00000

-80000

50000

00000

00000

00000

00000

00000

00000

50000

00000

00000

00000

00000

00000

00000

ESTIMATED
AMOUNT

821.
49.
2,706.
61.
363.
23,520.
2,560.
2,626.
47,150.
5,401.
94,236.
4,812.
5,517.
50,610.
4,500.
2,152.
20,049.
210.
2,988.
1,376.
1,334.

805.

57

67

15

84

15

00

00

88

57

02

62

44

84

00

00

62

10

06

34

52

11

64

BID

250.
145.
693.
31.
804.
60.
400.
16,800.
1,760.
1,461.
31,656.
3,750.
57,860.
5,400.
5,040.
71,697.
2,500.
3,000.
23,809.
170.
2,580.
1,040.
1,400.
850.

100.

80000

20000

00000

90000

00000

00000

00000

00000

00000

00000

60000

00000

00000

00000

00000

50000

00000

00000

50000

00000

00000

00000

00000

00000

00000

84.

64.

29.

97.

110.

71.

68.

55.

67.

69.

61.

112.

91.

141.

55.

139.

118.

80.

86.

75.

104.

105.

35

.8656

.3436

3507

2239

7101

0246

1473

4286

7500

6173

1394

4313

3986

2092

3401

6667

5556

3651

7560

9293

3356

5528

9389

5062

.6037

OVERRUN/
UNDERRUN

-1,902.
-1.

36.
-6,720.
-800.
-1,165.
-15,493.
-1,651.
-36,376.
587.
-477.
21,087.
-2,000.
847.
3,760.
-40.
-408.
-336.
65.

44 .

.57

W77

15

84

85

00

00

88

97

02

62

56

84

50

00

38

40

06

34

52

89

36



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/22/06
PAGE : 641 -4
LOW BID ITEM ANALYSIS

CALL ORDER : 641 CONTRACT ID : B -27919-A COUNTIES : DUBOIS
LETTING DATE : 05/24/06
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/

LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN

PIPE, PVC, 150 mm m 280.87 -180.87
0070 720-45270 2.000 1,017.48783 500.00000 1,000.00000 49.1405

PIPE CATCH BASIN, 450 mm EACH 2,034.98 -1,034.98
0071 720-45415 3.000 2,650.83333 2,750.00000 8,250.00000 103.7410

MANHOLE, D4 EACH 7,952.50 297.50
0072 801-06207 1,964.000 3.36798 3.25000 6,383.00000 96.4970

TEMPORARY PAVEMENT MARKING, REMOVABLE, m 6,614.71 -231.71
0073 801-06218 7.700 15.74183 20.00000 154.00000 127.0522

TEMPORARY TRANSVERSE PAVEMENT MARKING, R m 121.21 32.79
0074 801-06640 18.000 145.72477 200.00000 3,600.00000 137.2448

CONSTRUCTION SIGN, A EACH 2,623.05 976.95
0075 801-06645 1.000 60.00679 60.00000 60.00000 99.9833

CONSTRUCTION SIGN, B EACH 60.01 -0.01
0076 801-06775 1.000 48,000.00000 6,000.00000 6,000.00000 12.5000

MAINTAINING TRAFFIC LS 48,000.00 -42,000.00
0077 801-07119 7.200 38.84652 75.00000 540.00000 193.0709

BARRICADE, 111-B m 279.69 260.31
0078 801-08508 131.000 88.03500 82.00000 10,742.00000 93.1447

TEMP TRAFFIC BARRIER, TYPE 2, ANCHORED m 11,532.59 -790.59
0079 801-53072 1.000 17,000.00000 17,500.00000 17,500.00000 102.9412

TEMPORARY TRAFFIC SIGNAL LS 17,000.00 500.00
0080 802-05701 12.440 58.22483 50.00000 622.00000 85.8736

SIGN POST, SQUARE, 1, REINFORCED ANCHOR m 724.32 -102.32
0081 802-07059 4.000 27.65696 35.00000 140.00000 126.5480

SIGN, SHEET, AND SUPPORTS, REMOVE EACH 110.63 29.37
0082 802-76025 0.160 269.01483 1,650.00000 264.00000 613.3829

SIGN, SHEET, ENCAPSULATED LENS WITH LEGE m2 43.04 220.96
0083 802-76035 1.890 214.09943 200.00000 378.00000 93.4141

SIGN, SHEET ,ENCAPSULATED LENS WITH LEGEND m2 404.65 -26.65
0084 802-76045 0.140 170.00000 750.00000 105.00000  441.1765

SIGN,SHEET,ENCAPSULATED LENS WITH LEGEND m2 23.80 81.20
0085 808-06713 420.000 2.12324 1.25000 525.00000 58.8723

LINE, PAINT, SOLID, WHITE, 100 mm m 891.76 -366.76
0086 808-06714 420.000 1.43057 1.25000 525.00000 87.3777

LINE, PAINT, SOLID, YELLOW, 100 mm m 600.84 -75.84
0087 808-75996 19.000 11.75683 15.00000 285.00000 127.5853

SNOWPLOWABLE RAISED PAVEMENT MARKER, REM EACH 223.38 61.62
0088 808-75998 19.000 57.58298 75.00000 1,425.00000 130.2464

SNOWPLOWABLE RAISED PAVEMENT MARKER EACH 1,094.08 330.92
SECTION 0001 SUBTOTAL 729,239.39 559,251.54 76.6897 -169,987.85

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS 729,239.39 559,251.54 76.6897 -169,987.85



CALL ORDER
LETTING DATE :

661
05/24/06

CONT

CONTRACT TIME :

CONTRACT DESCRIPTION :

INDIANA DEPARTMENT OF TRANSPORTATION

RACT

ID :

LOW BID

B -28332-A

ITEM ANALYSIS

10/27/06 COMPLETION DATE

COUNTIES :

PROJECT(S) :

WARREN

5486002

DATE :
PAGE :

06/22/06
661 -1

APPARENT

1 35-1386990

2 -EST- ENGINEER®"S EST

IMATE
INC.

I1SOM, JACK CONSTRUCTION CO

R

599,951.44
626,751.94
641,194.07

ANK

%

OF

EST

95.7239
100.0000
102.3043

% OF
LOW BID

100.0000
104.4671
106.8743

ESTIMATED
AMOUNT

LINE

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

3  35-1523985 WIRTZ & YATES,
ITEM/ ESTIMAT
DESCRIPTION QUANTITY PRICE
SECTION NO. 0001  SUPERSTRUCTURE REPLACEMENT
105-06845 1.000 15,000.
CONSTRUCTION ENGINEERING
105-07038 7.000 1,600.
FIELD OFFICE, A
109-08440 1.000 1.
QUALITY ADJUSTMENTS, HMA
109-08443 1.000 1.
QUALITY ADJUST, TEMP TRAF CONT DEV
109-08444 1.000 1.
QUALITY ADJUSTMENTS, FAILED MATERIALS
110-01001 1.000 34,500.
MOBILIZATION AND DEMOBILIZATION
201-52370 1.000 3,000.
CLEARING RIGHT OF WAY
202-02241 547.000 3.
GUARDRAIL, REMOVE
202-51133 364.000 3.
RAILING, REMOVE
202-51328 1.000 50,000.
PRESENT STRUCTURE, REMOVE PORTIONS
202-94810 4.000 50.
CURB TURNOUT, REMOVE
203-02070 73.000 12.
BORROW
203-90014 3.500 2,000.
LINEAR GRADING
205-06937 680.000 1.
TEMPORARY SILT FENCE
206-51220 18.000 51.
EXCAVATION, WET
211-06467 16.000 39.
AGGREGATE FOR END BENT BACKFILL
301-07448 231.000 20.
COMPACT AGG, NO. 53, BASE
302-07455 26.000 43.
DENSE GRADED SUBBASE
306-08043 320.000 9.
MILLING, TRANSITION
402-07432 18.000 140.

0020

ED

00000

00000

00000

00000

00000

00000

00000

08903

39303

00000

00000

95290

00000

77028

66634

02733

78142

76682

39182

00000

BID PRICE/
UNITS
4,250.00000
LS
2,200.00000
MOS
1.00000
DOL
1.00000
DOL
1.00000
DOL
28,000.00000
LS
2,500.00000
LS
1.00000
LFT
1.00000
LFT
70,000.00000
LS
800.00000
EACH
15.00000
CYS
3,500.00000
STA
3.00000
LFT
175.00000
CYSs
45.00000
CYS
21.00000
TON
45.00000
CYS
11.00000
SYS
172.00000

15,000.
11,200.
1.

1.

1.
34,500.
3,000.
1,689.
1,235.
50,000.
200.
945.
7,000.
1,203.
929.
624.
4,800.
1,137.

3,005.

00

00

00

00

00

00

00

70

06

00

00

56

00

79

99

44

51

94

38

BID
AMOUNT

4,250.
15,400.
1.

1.

1.
28,000.
2,500.
547.
364.
70,000.
3,200.
1,095.
12,250.
2,040.
3,150.
720.
4,851.
1,170.
3,520.

3,096.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

137.

100.

100.

100.

81.

83.

32.

29.

140.

1600

115.

175.

169.

338.

115.

101.

102.

117.

122

.3333

5000

0000

0000

0000

1594

3333

3726

4723

0000

8044

0000

4648

7133

3033

0518

8174

1233

.8571

OVERRUN/
UNDERRUN

-10,750.
4,200.
0.

0.

0.
-6,500.
-500.
-1,142.
-871.
20,000.
3,000.
149.
5,250.
836.
2,220.
95.

50.

32.

514.

00

00

00

00

00

00

00

70

06

00

00

44

00

21

01

56

49

06

62



INDIANA DEPARTMENT OF TRANSPORTATION

L

ID :

Ow BID

ITEM ANALYSIS

B -28332-A

COUNTIES :

WARREN

DATE : 06/22/06
PAGE : 661 -2

BID PRICE/

0023

0024

0025

0026

0027

0028

0029

0030

0031

0032

0033

0034

0035

0036

0037

0038

0039

0040

0041

0042

0043

0044

0045

CALL ORDER : 661 CONTRACT
LETTING DATE : 05/24/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE
HMA SURFACE, TYPE A

402-07433 39.000 84.00000
HMA SURFACE, TYPE B

402-07438 54.000 75.66390
HMA INTERMEDIATE, TYPE B

402-07440 55.000 78.00000
HMA BASE, TYPE A

406-05521 954.000 0.19473
ASPHALT FOR TACK COAT

601-01522 4.000 1,385.12195
GUARDRAIL TRANSITION TYPE TGB

601-94689 4.000 2,212.13169
GUARDRAIL END TREATMENT, OS

601-99105 212.500 13.42086
GUARDRAIL, W BEAM, 6 FT 3 IN SPACING

602-06729 10.000 8.39532
BARRIER DELINEATOR

609-06259 152.000 62.58934
REINFORCED CONCRETE BRIDGE APPR, 12 IN

616-02320 398.000 2.43021
GEOTEXTILES

616-05688 163.000 51.00000
RIPRAP, CLASS 1

616-06405 62.000 45.00000
RIPRAP, REVETMENT

621-01004 2.000 582.24146
MOBILIZATION AND DEMOBILIZATION FOR SEED

621-02363 348.000 2.00000
MULCHED SEEDING, T, CONVENTIONAL MIX

621-02770 233.000 2.25000
EROSION CONTROL BLANKET

621-06559 348.000 2.23810
MULCHED SEEDING, R

621-06567 0.300 15.27733
WATER

621-06574 78.000 7.02615
SODDING

702-51005 57.500 793.00000
CONCRETE, A, SUBSTRUCTURE

702-51863 44000 12.17000
FIELD DRILLED HOLE IN CONCRETE

702-92857 3.200 1,200.00000
CONCRETE, C, SUBSTRUCTURE

703-51030 1,451.000 1.06428
REINFORCING STEEL

703-51032 55,250.000 0.79290
REINFORCING STEEL, EPOXY COATED

704-51002 185.800 559.00000
CONCRETE, C, SUPERSTRUCTURE

706-05732 4.000 1,296.45780

TON

SYS

EACH

EACH

LFT

EACH

SYS

SYS

TON

TON

EACH

SYS

SYS

SYS

KGAL

SYS

CYS

EACH

CYS

LBS

LBS

CYS

UNITS

133.
118.

133.

2,250.
2,500.
18.
12.

62.

35.
25.

800.

10.
550.
18.

550.

550.

1,500.

00000

00000

00000

.00000

00000

00000

50000

00000

00000

.00000

00000

00000

00000

.50000

.00000

. 75000

.00000

00000

00000

00000

00000

.00000

.62000

00000

00000

ESTIMATED
AMOUNT

2,520.
3,276.
4,085.
4,290.
185.
5,540.
8,848.
2,851.
83.
9,513.
967.
8,313.
2,790.
1,164.
696.
524.

778.

548.
45,597.
535.
3,840.
1,544.
43,807.

103,862.

00

00

85

00

77

49

53

93

95

58

22

00

00

48

00

25

86

.58

04

50

48

00

27

73

20

BID

AMOUNT

5,187.
6,372.
7,315.
954.
9,000.
10,000.
3,931.
120.
9,424.
1,990.
5,705.
1,550.
1,600.
870.
1,398.
957.

0.

780.
31,625.
792.
1,760.
2,902.
34,255.
102,190.

6,000.

00000

00000

00000

00000

00000

00000

25000

00000

00000

00000

00000

00000

00000

00000

00000

00000

30000

00000

00000

00000

00000

00000

00000

00000

00000

170.

513.

162.

113.

137.

142.

99.

205.

68.

55.

137.

125.

266.

122.

142.

69.

147.

45.

187.

78.

98.

115.

.3333

.9529

5128

5382

4405

0131

8452

9422

0584

7443

6275

5556

4004

0000

6667

8719

.5502

3254

3569

9047

8333

9205

1940

3900

6999

OVERRUN/
UNDERRUN

-89.
1,022.
-2,608.
-1,240.
435.
174
873.

178.

231.
-13,972.
256.
-2,080.
1,357.
-9,552.

-1,672.

.00

.23

.51

.47

.32

.05

58

78

00

00

52

.00

75

14

.28

96

50

52

00

73

73

20



INDIANA DEPARTMENT OF TRANSPORTATION

L

ID :

COUNTIES :

WARREN

DATE :
PAGE :

06/22/06
661 -3

BID
AMOUNT

OVERRUN/
UNDERRUN

CALL ORDER : 661 CONTRACT
LETTING DATE : 05/24/06
ITEM/ ESTIMATED

LINE DESCRIPTION QUANTITY PRICE
CONCRETE BRIDGE RAILING TRANSITION, TBC

0046 706-51020 35.000 406.83944
CONCRETE, C, RAILING

0047 707-05979 3,600.000 53.00000
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, C

0048 709-51821 1.000 10,000.00000
SURFACE SEAL

0049 729-51875 50.000 15.72440
CONCRETE, A, PATCHING

0050 801-04308 5.000 279.27687
ROAD CLOSURE SIGN ASSEMBLY

0051 801-06625 50.000 78.64969
DETOUR ROUTE MARKER ASSEMBLY

0052 801-06640 20.000 134.38743
CONSTRUCTION SIGN, A

0053 801-06645 16.000 48.53802
CONSTRUCTION SIGN, B

0054 801-07118 80.000 13.61729
BARRICADE, 111-A

0055 801-07119 16.000 15.19561
BARRICADE, 111-B

0056 802-05701 44 .330 12.71675
SIGN POST, SQUARE, 1, REINFORCED ANCHOR

0057 802-05702 39.000 8.49342
SIGN POST, SQUARE, 2, REINFORCED ANCHOR

0058 802-07058 2.000 100.00000
SIGN, SHEET ASSEMBLY, RELOCATE

0059 802-07060 4.000 50.00000
SIGN, SHEET, RELOCATE

0060 808-06713 956.000 0.39470
LINE, PAINT, SOLID, WHITE, 4 IN.

0061 808-06714 1,796.000 0.25443
LINE, PAINT, SOLID, YELLOW, 4 IN.

0062 808-75996 10.000 13.08702
SNOWPLOWABLE RAISED PAVEMENT MARKER, REM

0063 808-75998 10.000 70.95714
SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

LS

SFT

EACH

EACH

EACH

EACH

LFT

LFT

LFT

LFT

EACH

EACH

LFT

LFT

EACH

EACH

22,750.
151,200.
4,500.
1,750.
1,100.
4,900.
2,600.
960.
1,440.
352.
753.
507.
180.
360.
573.
1,041.

300.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

61000

00000

00000

00000

60000

68000

00000

.00000

45.

222.

78.

124.

96.

123.

132.

144.

133.

153.

90.

180.

152.

227 .

229.

260.

.7682

.2453

0000

5840

7751

6033

7352

6142

1853

7785

6828

0612

0000

0000

0155

9587

967.

-87.

183.

350.

108.

189.

175.

-20.

160.

196.

OW BID ITEM ANALYSIS
B -28332-A
BID PRICE/ ESTIMATED
UNITS AMOUNT

5,185.83

650.00000
14,239.38

42.00000
190,800.00

4,500.00000
10,000.00

35.00000
786.22

220.00000
1,396.38

98.00000
3,932.48

130.00000
2,687.75

60.00000
776.61

18.00000
1,089.38

22.00000
243.13

17.00000
563.73

13.00000
331.24

90.00000
200.00

90.00000
200.00

0.60000
377.33

0.58000
456.96

30.00000
130.87

185.00000
709.57
626,751.94

626,751.94

599,951.

599,951.

.00

.78

.38

52

75

39

62

87

88

76

00

00

27

.72

.13

.43

.50

.50



INDIANA DEPARTMENT OF TRANSPORTATION

L

CALL ORDER
LETTING DATE :

671
05/24/06

CONTRACT ID :

CONTRACT TIME :
CONTRACT DESCRIPTION :

Ow BID

ITEM ANALYSIS

B -28376-A

10/28/06 COMPLETION DATE

DATE :
PAGE :

06/22/06
671 -1

% OF
LOW BID

100.0000
100.4264

BID PRICE/

LINE

UNITS

OVERRUN/
UNDERRUN

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

1 35-1817530 PIONEER ASSOCIATES, INC.
2 -EST- ENGINEER®"S ESTIMATE
ITEM/ ESTIMATED
DESCRIPTION QUANTITY PRICE
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR
105-08520 1.000 145.00000
CELLULAR TELEPHONE/RADIO EACH
105-08521 6.000 150.00000
CELLULAR TELEPHONE/RADIO SERVICE MOS
105-08524 1.000 1.00000
CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN DOL
109-08443 1.000 1.00000
QUALITY ADJUST, TEMP TRAF CONT DEV DOL
109-08444 1.000 1.00000
QUALITY ADJUSTMENTS, FAILED MATERIALS DOL
110-01001 1.000 39,750.00000
MOBILIZATION AND DEMOBILIZATION LS
110-01001 1.000 5,000.00000
MOBILIZATION AND DEMOBILIZATION LS
202-06541 2.000 8,000.00000
REMOVE EACH
202-51328 1.000 7,000.00000
PRESENT STRUCTURE, REMOVE PORTIONS LS
202-51368 82.000 70.00000
SLOPEWALL, REMOVE SYS
213-04324 55.000 250.00000
FLOWABLE FILL CYS
303-01180 100.000 35.00000
COMPACT AGG, NO. 53 TON
303-02051 8.000 40.00000
STONE, 2 TON
304-07492 2.000 250.00000
WIDENING WITH HMA, TYPE A TON
306-08036 25.000 25.00000
MILLING, ASPHALT, 2 IN SYS
402-05477 13.000 100.00000
HMA SURFACE 9.5 mm, MAINLINE TON
605-94811 2.000 3,000.00000
CURB TURNOUT EACH
605-95635 17.000 100.00000
CURB, CONCRETE, INTEGRAL, MODIFIED LFT
605-97170 17.000 80.00000
CURB, PRECAST CONCRETE LFT
609-06259 375.000 80.00000
REINFORCED CONCRETE BRIDGE APPR, 12 IN SYS

220.
175.

1.

1.

1.
31,600.
10,000.
6,500.
8,300.
100.
450.
45.
150.
1,000.
35.
180.
1,500.
150.
46.

85.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

COUNTIES :
PROJECT(S) :
TOTAL APP
BID R
$ 632,132.00
$ 634,827.54
ESTIMATED BID
AMOUNT AMOUNT
220.
145.00
1,050.
900.00
1.
1.00
1.
1.00
1.
1.00
31,600.
39,750.00
10,000.
5,000.00
13,000.
16,000.00
8,300.
7,000.00
8,200.
5,740.00
24,750.
13,750.00
4,500.
3,500.00
1,200.
320.00
2,000.
500.00
875.
625.00
2,340.
1,300.00
3,000.
6,000.00
2,550.
1,700.00
782.
1,360.00
31,875.
30,000.00

VARIOUS
9999102
ARENT % OF
ANK EST
1 99.5754
2 100.0000
BID
EST %
00000  151.7241
00000 116.6667
00000  100.0000
00000  100.0000
00000  100.0000
00000 79.4969
00000  200.0000
00000 81.2500
00000 118.5714
00000  142.8571
00000  180.0000
00000  128.5714
00000  375.0000
00000  400.0000
00000  140.0000
00000  180.0000
00000 50.0000
00000  150.0000
00000 57.5000
00000  106.2500

75.

150.

-8,150.
5,000.
-3,000.
1,300.
2,460.
11,000.
1,000.
880.
1,500.
250.
1,040.
-3,000.
850.
-578.

1,875.

00

00

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

L

ID :

Ow BID

ITEM ANALYSIS

B -28376-A

COUNTIES :

VARIOUS

DATE : 06/22/06
PAGE : 671 -2

ESTIMATED
AMOUNT

0024

0025

0026

0027

0028

0029

0030

0031

0032

0033

0034

0035

0036

0037

0038

0039

0040

0041

0042

0043

0044

0045

CALL ORDER 671 CONTRACT
LETTING DATE : 05/24/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE

612-08370 10,000.000 7.50000
HIGH DENSITY POLYURETHANE

616-02281 4.000 50.00000
GROUT FOR RIPRAP

616-02320 88.000 8.00000
GEOTEXTILES

616-06405 77.000 50.00000
RIPRAP, REVETMENT

616-06455 82.000 150.00000
SLOPEWALL

616-93772 10.000 150.00000
INSPECTION HOLE

621-02770 17.000 44 .63000
EROSION CONTROL BLANKET

621-06559 17.000 38.91000
MULCHED SEEDING, R

702-51864 98.000 20.00000
FIELD DRILLED HOLE

703-51032 11,250.000 1.50000
REINFORCING STEEL, EPOXY COATED

715-05149 88.000 49.22000
PIPE, TYPE 2, CIRCULAR, 12 IN.

715-46000 1.000 220.00000
PIPE END SECTION, 12 IN.

715-99020 120.000 8.00000
PIPE, POLYETHYLENE, 6 IN.

720-45010 1.000 2,200.00000
INLET, A3

722-51852 2,072.000 50.00000
BRIDGE DECK PATCHING, PARTIAL DEPTH

724-03276 450.000 50.00000
EXPANSION JOINT SEALING SYSTEM

724-03276 70.000 60.00000
EXPANSION JOINT SEALING SYSTEM

724-03276 246.000 80.00000
EXPANSION JOINT SEALING SYSTEM

724-03276 375.000 60.00000
EXPANSION JOINT SEALING SYSTEM

801-01093 60.000 800.00000
TEMPORARY WORKSITE SPEED LIMIT SIGN ASSE

801-04308 8.000 350.00000
ROAD CLOSURE SIGN ASSEMBLY

801-06625 50.000 150.00000
DETOUR ROUTE MARKER ASSEMBLY

801-06640 38.000 138.00000
CONSTRUCTION SIGN, A

801-06645 4.000 50.00000
CONSTRUCTION SIGN, B

801-06710 100.000 100.00000

FLASHING ARROW SIGN

LBS

CYS

SYS

TON

SYS

EACH

SYS

SYS

EACH

LBS

LFT

EACH

LFT

EACH

SFT

LFT

LFT

LFT

LFT

EACH

EACH

EACH

EACH

EACH

DAY

UNITS

72.
200.
135.

30.

25.

15.

42.
237.
16.
2,100.
42.
15.
133.
81.
67.
100.
225.
75.
110.
50.

15.

00000

00000

00000

00000

00000

00000

.50000

00000

00000

00000

00000

00000

30000

00000

00000

00000

00000

00000

00000

00000

00000

00000

75,000.
200.
704.

3,850.
12,300.
1,500.
758.
661.
1,960.
16,875.
4,331.
220.
960.
2,200.
103,600.
22,500.
4,200.

19,680.

22,500.

48,000.

2,800.
7,500.
5,244.

200.

10,000.

00

00

00

00

00

00

71

47

00

00

36

00

00

00

00

00

00

00

00

00

00

00

00

00

00

BID
AMOUNT

61,000.00000
2,000.00000

352.00000
5,544 .00000
16,400.00000
1,350.00000

510.00000

425.00000
1,470.00000
16,875.00000
3,696.00000

237.00000
1,920.00000
2,100.00000
87,024.00000
6,885.00000
9,310.00000
19,926.00000
25,125.00000
6,000.00000
1,800.00000
3,750.00000
4,180.00000

200.00000

1,500.00000

81

-3333

1000

50

144

133.

90.

67.

64.

75.

100.

85.

107.

200.

95.

84.

30.

221.

101.

111.

12

64

50

79

100

15

.0000

.0000

3333

0000

2194

2508

0000

0000

3312

7273

0000

4545

0000

6000

6667

2500

6667

-5000

.2857

-0000

.7101

-0000

.0000

OVERRUN/
UNDERRUN
-14,000.
1,800.
-352.
1,694.
4,100.
-150.
-248.
-236.

-490.

-635.
17.

960.
-100.
-16,576.
-15,615.
5,110.
246.
2,625.
-42,000.
-1,000.
-3,750.
-1,064.
0.

-8,500.

00

00

00

00

00

71

47

00

.00

36

00

00

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER
LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT

ID :

LOW BID

ITEM ANALYSIS

B -28376-A

COUNTIES : VARIOUS

: 06/22/06
o 671 -3

BID PRICE/

ITEM/
DESCRIPTION

PRICE

UNITS

ESTIMATED
AMOUNT

BID
AMOUNT

OVERRUN/
UNDERRUN

0049

0050

0051

0052

0053

0054

0055

0056

0057

0058

0059

0060

0061

0062

0063

0064

0065

0066

0067

0068

0069

0070

801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING
801-06775
MAINTAINING

671
05/24/06
QUANTITY
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC
1.000
TRAFFIC

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

.00000

-00000

.00000

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

3,800.
7,400.
4,900.
4,900.
4,200.
3,100.
3,100.
3,100.
3,500.
3,500.
8,000.
8,500.
13,500.
7,000.
2,700.
2,300.
2,100.
2,100.
14,800.
20,900.

10,600.

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

5,000.
2,500.
2,500.
2,500.
2,500.
2,500.
2,500.
2,500.
2,500.
2,500.
2,500.
2,500.
2,500.
2,500.
2,500.
2,500.
2,500.
2,500.
2,500.
5,000.
2,500.
2,500.
2,500.
2,500.

2,500.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

4,200.00000
3,300.00000
6,100.00000
12,100.00000
3,800.00000
7,400.00000
4,900.00000
4,900.00000
4,200.00000
3,100.00000
3,100.00000
3,100.00000
3,500.00000
3,500.00000
8,000.00000
8,500.00000
13,500.00000
7,000.00000
2,700.00000
2,300.00000
2,100.00000
2,100.00000
14,800.00000
20,900.00000

10,600.00000

132.

244.

484.

152.

296.

196.

196.

168.

124.

124.

124.

140.

140.

320.

340.

540.

280.

108.

46.

84.

84.

592.

836.

424,

0000

0000

0000

0000

0000

0000

0000

0000

0000

0000

0000

0000

0000

0000

0000

0000

0000

0000

0000

0000

0000

0000

800.
3,600.
9,600.
1,300.
4,900.
2,400.
2,400.
1,700.

600.

600.

600.
1,000.
1,000.
5,500.
6,000.

11,000.
4,500.
200.
-2,700.
-400.
-400.
12,300.
18,400.

8,100.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT

ITEM ANALYSIS

COUNTIES :

VARIOUS

= 06/22/06

1 671 -4

0074

0075

0076

0077

CALL ORDER 671
LETTING DATE : 05/24/06
ITEM/
DESCRIPTION QUANTITY
801-06775 1.000
MAINTAINING TRAFFIC
801-06775 1.000
MAINTAINING TRAFFIC
801-06775 1.000
MAINTAINING TRAFFIC
801-07118 144.000
BARRICADE, 111-A
801-07119 144.000
BARRICADE, 111-B
801-92448 1,000.000

CONSTRUCTION SIGNS, MOBILE
621-01004 2.000

PRICE

25

50

645

.00000

.00000

.00000

.00000

MOBILIZATION AND DEMOBILIZATION FOR SEED

SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID

ITEMS

LOW BID
ID : B -2837
BID P
UNITS
11,700.
LS
11,700.
LS
15,900.
LS
14
LFT
18
LFT
2
DAY
350
EACH

BID
AMOUNT

11,700.
11,700.
15,900.
2,016.
2,592.
2,000.

700.

00000

00000

00000

00000

00000

00000

00000

OVERRUN/
UNDERRUN

6-A
RICE/ ESTIMATED

AMOUNT
00000

2,500.00
00000

2,500.00
00000

2,500.00
.00000

3,600.00
.00000

3,600.00
.00000

50,000.00
.00000

1,290.00

634,827.54

634,827.54

632,132.

632,132.

.00

.00

.00

.00

.00

.00

.54

.54



CALL ORDER
LETTING DATE :

: 675
05/24/06

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT

L

ID :

CONTRACT TIME :

CONTRACT DESCRIPTION :

Ow BID

B -2842

ITEM ANALYSIS

9-C

10/15/06 COMPLETION DATE

COUNTIES :

PROJECT(S) :

VIGO

0701111

DATE :
PAGE :

06/22/06
675 -1

APPARENT

RANK

% OF
EST

% OF
LOW BID

97,372.00
103,852.00

93.7604
100.0000

100.0000
106.6549

LINE

1 35-1801998 CLR, INC.
2 -EST- ENGINEER®"S ESTIMATE
ITEM/ ESTIMATED
DESCRIPTION QUANTITY PRICE

BID P
UNITS

OVERRUN/
UNDERRUN

SECTION NO. 0001

BRIDGE REPAIR & REHABILITATION

0001 109-08443 1.000 1.00000
QUALITY ADJUST, TEMP TRAF CONT DEV

0002 109-08444 1.000 1.00000
QUALITY ADJUSTMENTS, FAILED MATERIALS

0003 110-01001 1.000 15,000.00000
MOBILIZATION AND DEMOBILIZATION

0004 601-06035 25.000 115.00000
GUARDRAIL, RESET

0005 709-04647 1.000 59,950.00000
FIBER WRAP CONCRETE CASING SYSTEM

0006 727-90308 10.000 230.00000
EPOXY INJECTION, CRACK PREPARATION

0007 727-90309 1.000 25.00000
EPOXY INJECTION, EPOXY MATERIAL

0008 727-93560 1.000 1,500.00000
EPOXY INJECTION, FURNISHING EQUIPMENT

0009 801-06640 28.000 150.00000
CONSTRUCTION SIGN, A

0010 801-06775 1.000 18,000.00000
MAINTAINING TRAFFIC

SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

DOL

DOL

LS

LFT

LS

LFT

GAL

LS

EACH

LS

4,850.
115.
73,725.
300.
400.
1,000.
90.

9,000.

1.

1.
4,850.
2,875.
73,725.
3,000.

400.

00000

00000

00000

00000

00000

00000

00000

.00000

-00000

.00000

100.0000

100.0000

32.3333

100.0000

122.9775

130.4348

1600

66.6667

60.0000

50.0000

0.
-10,150.
0.
13,775.
700.

375.

$
$
RICE/ ESTIMATED
AMOUNT

.00000
1.00

.00000
1.00

00000
15,000.00

00000
2,875.00

00000
59,950.00

00000
2,300.00

00000
25.00

00000
1,500.00

00000
4,200.00

00000
18,000.00
103,852.00

103,852.00

93.7604

93.7604

.00

00

00

00

00

00

00

.00

.00

.00

.00

.00



LINE

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

INDIANA DEPARTMENT OF TRANSPORTATION

JACKSON

993600F

ARENT % OF

ANK EST
1 91.9748
2 100.0000
3 104.5571
4 113.0879
5 131.9035

BID

EST %
00000 85.7143
00000 100.0000
00000 100.0000
00000 48.5714
00000 28.5714
00000 28.5714
00000 57.1429
00000 57.1429
00000 85.7143
00000 96.6762
00000 96.6762
00000 70.5949
00000 70.5949
00000 100.7256
00000 150.8214
00000 154.9515
00000 118.8090
00000 118.8090
00000 113.2377

06/22/06
681 -1

DATE :
PAGE :

OVERRUN/
UNDERRUN

-18,000.
-2,500.
-2,500.
-1,500.
-1,500.

-500.
-535.
-535.
-8,364.
-8,364.
264.
10,487.
11,037.
6,358.

6,358.

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

LOW BID ITEM ANALYSIS
CALL ORDER : 681 CONTRACT ID : B -28626-A COUNTIES :
LETTING DATE : 05/24/06
CONTRACT TIME : 10/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
TOTAL APP
RANK  VENDOR VENDOR NAME BID R
1 35-1131315 FIVE STAR PAINTING, INC. $ 398,488.00
2 -EST- ENGINEER®"S ESTIMATE $ 433,257.80
3  36-2726271 DAGLAS, A.G. PAINTING CO $ 453,002.00
4  35-1778430 SPANOS, N.I. PAINTING, INC. $ 489,962.00
5 35-2019240 CENTRAL PAINTING, INC. $ 571,482.00
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID
DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT
SECTION NO. 0001 BRIDGE PAINTING
105-07039 9.000 2,800.00000 2,400.00000 21,600.
FIELD OFFICE, B MOS 25,200.00
109-08443 1.000 1.00000 1.00000 1.
QUALITY ADJUST, TEMP TRAF CONT DEV DOL 1.00
109-08444 1.000 1.00000 1.00000 1.
QUALITY ADJUSTMENTS, FAILED MATERIALS DOL 1.00
110-01001 1.000 35,000.00000 17,000.00000 17,000.
MOBILIZATION AND DEMOBILIZATION LS 35,000.00
619-05926 1.000 3,500.00000 1,000.00000 1,000.
ENVIRONMENTAL CONTROL LS 3,500.00
619-05926 1.000 3,500.00000 1,000.00000 1,000.
ENVIRONMENTAL CONTROL LS 3,500.00
619-05926 1.000 3,500.00000 2,000.00000 2,000.
ENVIRONMENTAL CONTROL LS 3,500.00
619-05926 1.000 3,500.00000 2,000.00000 2,000.
ENVIRONMENTAL CONTROL LS 3,500.00
619-05926 1.000 3,500.00000 3,000.00000 3,000.
ENVIRONMENTAL CONTROL LS 3,500.00
619-51859 1.000 16,096.00000 15,561.00000 15,561.
PAINT STEEL BRIDGE LS 16,096.00
619-51859 1.000 16,096 .00000 15,561.00000 15,561.
PAINT STEEL BRIDGE LS 16,096.00
619-51859 1.000 28,444 .00000 20,080.00000 20,080.
PAINT STEEL BRIDGE LS 28,444 .00
619-51859 1.000 28,444.00000 20,080.00000 20,080.
PAINT STEEL BRIDGE LS 28,444 .00
619-51859 1.000 36,382.00000 36,646.00000 36,646.
PAINT STEEL BRIDGE LS 36,382.00
619-61000 1.000 20,635.00000 31,122.00000 31,122.
CLEAN STEEL BRIDGE LS 20,635.00
619-61000 1.000 20,085.00000 31,122.00000 31,122,
CLEAN STEEL BRIDGE LS 20,085.00
619-61000 1.000 33,803.00000 40,161.00000 40,161.
CLEAN STEEL BRIDGE LS 33,803.00
619-61000 1.000 33,803.00000 40,161.00000 40,161.
CLEAN STEEL BRIDGE LS 33,803.00
619-61000 1.000 64,724.00000 73,292.00000 73,292.

0019



INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT

L

ID :

Ow BID

B -2862

ITEM ANALYSIS

6-A

COUNTIES :

JACKSON

DATE :
PAGE :

06/22/06
681 -2

ESTIMATED
PRICE

CALL ORDER : 681
LETTING DATE : 05/24/06
ITEM/

LINE DESCRIPTION QUANTITY
CLEAN STEEL BRIDGE

0020 709-51821 1.000
SURFACE SEAL

0021 709-51821 1.000
SURFACE SEAL

0022 709-51821 1.000
SURFACE SEAL

0023 709-51821 1.000
SURFACE SEAL

0024 709-51821 1.000
SURFACE SEAL

0025 801-06640 16.000
CONSTRUCTION SIGN, A

0026 801-06710 120.000
FLASHING ARROW SIGN

0027 801-06775 1.000
MAINTAINING TRAFFIC

0028 801-06775 1.000
MAINTAINING TRAFFIC

0029 801-06775 1.000
MAINTAINING TRAFFIC

0030 801-06775 1.000
MAINTAINING TRAFFIC

0031 801-06775 1.000
MAINTAINING TRAFFIC

0032 801-09133 2.000

TEMPORARY CHANGEABLE MESSAGE SIGN

SECTION 0001 SUBTOTAL

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID

2,500

2,500.
2,500.
2,500.
2,500.
180.
17.
918.
894.
1,579.
1,579.
3,023.

15,792.

.00000

00000

00000

00000

00000

00000

39000

00000

00000

00000

00000

00000

00000

ITEMS

LS

LS

LS

EACH

DAY

LS

LS

LS

LS

LS

EACH

BID P
UNITS

500.
500.
500.
500.
500.
300.
25.
1,600.
1,600.
1,000.
1,000.
3,600.

4,000.

RICE/

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

ESTIMATED

AMOUNT
64,724.
2,500.
2,500.
2,500.
2,500.
2,500.
2,880.
2,086.
918.

894.

00

00

00

00

00

00

00

80

00

00

.00

.00

.00

BID

500.
500.
500.
500.
500.
4,800.
3,000.
1,600.
1,600.
1,000.
1,000.
3,600.

8,000.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

20.

20.

20.

166.

143.

174.

178.

63.

63.

119.

25.

.0000

.0000

0000

0000

0000

6667

7608

2919

9709

3312

OVERRUN/
UNDERRUN

433,257.80

433,257.80

398,488.

398,488.

-34,769.

.00

.00

.00

.00

.20

.00

.00

.00

.00

.00

.00

.80

80



CALL ORDER : 691
LETTING DATE : 05/24/06

CONTRACT DESCRIPTION :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT ID :

CONTRACT TIME :

LOW BID

ITEM ANALYSIS

B -28649-A

09/15/06 COMPLETION DATE

COUN

PROJEC

TIES :

T(S) :

WARREN

99990C

M

G

DATE : 06/22/06
PAGE : 691 -1

ONTGOMERY

APP
R

ARENT
ANK

%
ES

OF
T

ESTIMATED
AMOUNT

LINE

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

1 36-2726271 DAGLAS, A.G. PAINTING CO
2 35-1131315 FIVE STAR PAINTING, INC.
3 -EST- ENGINEER®"S ESTIMATE
4  35-1778430 SPANOS, N.I. PAINTING, INC.
5 35-1841931 VENUS PAINTING COMPANY
6  35-2019240 CENTRAL PAINTING, INC.
ITEM/ ESTIMATED BID PRICE/
DESCRIPTION QUANTITY PRICE UNITS
SECTION NO. 0001 BRIDGE PAINTING
105-08520 1.000 150.00000 500.00000
CELLULAR TELEPHONE/RADIO EACH
105-08521 6.000 150.00000 500.00000
CELLULAR TELEPHONE/RADIO SERVICE MOS
105-08524 1.000 1.00000 1.00000
CELLULAR TELEPHONE/RADIO, ADDITIONAL MIN DOL
110-01001 1.000 13,325.00000 12,500.00000
MOBILIZATION AND DEMOBILIZATION LS
619-05926 1.000 2,460.00000 4,000.00000
ENVIRONMENTAL CONTROL LS
619-05926 1.000 5,360.00000 3,000.00000
ENVIRONMENTAL CONTROL LS
619-05926 1.000 1,620.00000 3,000.00000
ENVIRONMENTAL CONTROL LS
619-51859 1.000 27,060.00000 26,000.00000
PAINT STEEL BRIDGE LS
619-51859 1.000 58,960.00000 44 ,000.00000
PAINT STEEL BRIDGE LS
619-51859 1.000 17,820.00000 15,000.00000
PAINT STEEL BRIDGE LS
619-61000 1.000 24,600.00000 40,000.00000
CLEAN STEEL BRIDGE LS
619-61000 1.000 58,960.00000 65,000.00000
CLEAN STEEL BRIDGE LS
619-61000 1.000 17,820.00000 30,000.00000
CLEAN STEEL BRIDGE LS
709-51821 1.000 1,650.00000 1,000.00000
SURFACE SEAL LS
709-51821 1.000 1,650.00000 1,000.00000
SURFACE SEAL LS
709-51821 1.000 2,750.00000 1,000.00000
SURFACE SEAL LS
801-01093 4.000 800.00000 1,000.00000
TEMPORARY WORKSITE SPEED LIMIT SIGN ASSE EACH
801-06640 22.000 110.00000 200.00000
CONSTRUCTION SIGN, A EACH

150.
900.

1.
13,325.
2,460.
5,360.
1,620.
27,060.
58,960.
17,820.
24,600.
58,960.
17,820.
1,650.
1,650.
2,750.
3,200.

2,420.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

BID

500.
3,000.
1.
12,500.
4,000.
3,000.
3,000.
26,000.
44,000.
15,000.
40,000.
65,000.
30,000.
1,000.
1,000.
1,000.
4,000.

4,400.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

333.

100.

93.

162.

55.

185.

96.

74.

84.

162.

110.

168.

60.

60.

36.

125.

181.

.3333

3333

0000

8086

6016

9701

1852

0828

6269

1751

6016

2442

3502

6061

6061

3636

0000

8182

OVERRUN/
UNDERRUN

350.
2,100.
0.
-825.
1,540.
-2,360.
1,380.
-1,060.
-14,960.
-2,820.
15,400.
6,040.
12,180.
-650.
-650.
-1,750.
800.

1,980.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT ID :

LOW BID

B -28649-A

ITEM ANALYSIS

COUNTIES :

WARREN

ESTIMATED
PRICE

BID PRICE/
UNITS

ESTIMATED

AMOUNT

BID
AMOUNT

CALL ORDER : 691
LETTING DATE : 05/24/06
ITEM/

LINE DESCRIPTION QUANTITY
0019 801-06710 150.000
FLASHING ARROW SIGN
0020 801-06775 1.000
MAINTAINING TRAFFIC
0021 801-06775 1.000
MAINTAINING TRAFFIC
0022 801-06775 1.000
MAINTAINING TRAFFIC
0023 801-09133 2.000

TEMPORARY CHANGEABLE MESSAGE SIGN

SECTION 0001 SUBTOTAL

20.00000

3,690.00000

LS

8,844 .00000

LS

8,100.00000

LS

10,500.00000

EACH

CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS

24.00000
2,000.00000
3,000.00000
4,000.00000

3,000.00000

3,000.00
3,690.00
8,844.00

8,100.00

21,000.00

285,340.00 276,001.00

285,340.00

3,600.00000
2,000.00000
3,000.00000
4,000.00000

6,000.00000

276,001.00

.00

.00

.00

.00

.00

.00



